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DOCUMENT 00 11 16 

INVITATION TO BID 
 
Project: West Branch – Rose City Schools; Surline Middle School Corridor Door Replacement Project  
 
Owner: 
 
West Branch – Rose City Area Schools 
PO Box 308 
West Branch, MI 48661 
 
Architect/Engineer: 
 
Anthony P. Esson, Architect, PLLC 
PO Box 479 
Gaylord, MI 49734 
 
Date: May 30, 2025 
 
 
West Branch – Rose City Area Schools will receive Bids from Bidders for remodeling work comprising 
replacement of designated corridor doors at Surline Middle School. 
 
Sealed Bids should be delivered in person to West Branch – Rose City Area Schools Central Office, c/o Gail 
Hughey, Superintendent, 960 HWY M33, West Branch, MI 48661. Bids must be received prior to 12:00 PM 
local time on June 24, 2025. Bids will be opened publically and read aloud immediately following the closure 
of the bidding period, in the West Branch – Rose City Area Schools Central Office located at 960 S. M33, 
West Branch, MI 48661. The Owner will not consider or accept a bid received after the date and time 
specified for bid submission. Post Bid Interviews with the apparent low Bidder(s) will be scheduled following 
receipt of Bids. All Bids will be evaluated at a later date. 
 
There will be a Pre-Bid Conference conducted by the Owner and Architect/Engineer at 11:00 AM local time, 
Thursday, June 12, 2025. The meeting will convene in the Surline Middle School Cafeteria located at 147 
State Street, West Branch, MI 48661. The Cafeteria Entrance is located on the west end of the school 
building. The Pre-Bid Conference will consist of a brief informational meeting followed by an opportunity for 
Bidders to examine the Project site. Attendance is not mandatory but is strongly encouraged.  
 
Bidding Documents will be available on or about June 2, 2025. Bidding Documents will be available to 
Bidders in electronic format (.pdf) free of charge. Interested Bidders may view and download bidding 
documents at www.anthonyessonarchitect.com. Select West Branch – Rose City Area Schools; Surline 
Middle School Corridor Door Replacement Project under the Bid Docs button. 
 
Each Bidder shall include with its Bid, a sworn and notarized statement disclosing any familial relationships 
that exist between the owner or any employee of the Bidder and any member of the Board of Education of 
the Superintendent of the School District. 
 
Compliance with the Iran Economic Sanctions Act (PA 517 of 2012) is required. Each Bidder shall include a 
sworn and notarized certification that they are not an "Iran Linked Business" as the term is defined in the Act.  
 
A Bid security in the amount of no less than 5 percent of the Bid Sum in the form of a Bid Bond, or certified 
check payable to the Owner shall accompany each Bid. A personal or company check does not constitute a 
Bid security. 
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Refer to other bidding requirements described in Document 00 21 13. 
 
Bids shall be submitted on the Bid Form provided in the Bidding Documents. 
  
The successful Bidder will be required to furnish Performance and Labor/Material Payment Bonds in the 
amount of 100% of the contract amount. 
 
Bids will be required to be submitted under a condition of irrevocability for a period of 60 days after 
submission. 
 
The Owner reserves the right to accept or reject any or all Bids, either in whole or in part; to award the 
Contract to other than the lowest Bidder; to waive any irregularities and/or informalities; and in general, to 
make awards in any manner deemed to be in the best interest of the Owner. 
 

END OF DOCUMENT 
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DOCUMENT 00 21 13 

INSTRUCTIONS TO BIDDERS 

1.1 SUMMARY 

A. Document Includes: 
1. Bid submission. 
2. Intent. 
3. Work identified in contract documents. 
4. Contract Time. 
5. Definitions. 
6. Contract Documents identification. 
7. Availability of documents. 
8. Examination of documents. 
9. Inquiries and Addenda. 
10. Product substitutions. 
11. Site examination. 
12. Prebid conference. 
13. Subcontractors. 
14. Submission procedure. 
15. Bid ineligibility. 
16. Bid security. 
17. Performance assurance. 
18. Bid Form requirements. 
19. Bid Alternates 
20. Fees for changes in the Work. 
21. Contingency Allowance 
22. Bid Form signature. 
23. Familial Disclosure Statement 
24. Iran Economic Sanctions Act Compliance Affidavit 
25. Bid opening. 
26. Selection and Award of Alternates 
27. Duration of offer. 
28. Acceptance of offer. 

B. Related Documents: 
1. Document 00 11 16 - Invitation to Bid. 
2. Document 00 41 13 - Bid Form - Stipulated Sum (Trade Contract). 

1.2 BID SUBMISSION 

A. Bids signed and under seal, executed, and dated will be received by West Branch – Rose City 
Area Schools Central Office, c/o Gail Hughey, Superintendent, 960 HWY M33, West Branch, MI 
48661, until 12:00 PM local time on June 24, 2025. 

B. Bids submitted after the above time will be returned to Bidder unopened. 

C. Amendments to submitted Bids will be permitted when received in writing prior to bid closing and 
when endorsed by the same party or parties who signed and sealed the Bid. 

D. Bidders may withdraw their Bid by written request at any time before bid closing. 
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1.3 INTENT 

A. The intent of this bid request is to obtain an offer to perform work to replace designated door 
frames, doors, and hardware at Surline Middle School for a Stipulated Price contract. 

1.4 WORK IDENTIFIED IN CONTRACT DOCUMENTS 

A. Work of this proposed Contract comprises remodeling of Surline Middle School and, in general, 
includes removal and replacement associated therewith. 

B. Location: 
1. Surline Elementary/Middle School; 147 State Street, West Branch, MI 48661. 

1.5 CONTRACT TIME 

A. The work is anticipated to begin in mid July and continue through the end of the school summer 
break. Work not completed during the month of July and August 2025 must be completed outside 
of normal school hours (after daily dismissal, weekends, and holiday breaks). Contractors not 
anticipated to be completed by the end of August 2025 are to include any labor premiums 
associated with working outside regular business hours. 

B. Contractor shall indicate the anticipated Contract Time required on the Bid Form. Contract Time 
shall be calendar days measured from award of contract to the date of Substantial Completion. 
1. In determining anticipated Contract Time, Bidders should anticipate that permits will not be 

released to the Contractor by the Authority Having Jurisdiction (State of Michigan BCC) until 
July 31, 2025 to allow sufficient time for Plan Review. 

C. Damages as identified in the agreement apply. 

1.6 DEFINITIONS 

A. Bidding Documents: Contract Documents supplemented with Invitation to Bid, Instructions to 
Bidders, Information Available to Bidders, Bid Form, and bid securities, identified 

B. Contract Documents: Defined in AIA Document A104-2017, including issued Addenda. 

C. Bid: Executed Bid Form and required attachments submitted in accordance with these 
Instructions to Bidders. 

D. Bid Price: Monetary sum identified by the Bidder in the Bid Form. 

1.7 CONTRACT DOCUMENTS IDENTIFICATION 

A. The Contract Documents are identified as Project No. 263-18R titled West Branch – Rose City 
Area Schools; Surline Middle School Corridor Door Replacement Project as prepared by Anthony 
P. Esson, Architect. 

1.8 AVAILABILITY OF DOCUMENTS 

A. Bidding Documents may be obtained as stated in document 00 11 16 - Invitation to Bid. 

B. Partial sets of Bidding Documents will not be issued to Bidders. 
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C. Bidding Documents are made available only for the purpose of obtaining offers for this Project. 
Their use does not grant a license for other purposes. 

1.9 EXAMINATION OF DOCUMENTS 

A. Bidders are responsible for full examination of the drawings, specifications, exhibits and any 
Addenda prior to submission of bids. 

B. Upon receipt of Bidding Documents verify documents are complete. Notify Architect/Engineer if 
documents are incomplete. 

C. Immediately notify Architect/Engineer upon finding discrepancies or omissions in Bidding 
Documents. When such discrepancies or omissions should be discovered through reasonable 
examination for the purpose of estimating and are not brought to the Architect’s attention and 
clarified prior to bidding, Bidder shall include and/or shall be deemed to have included the higher 
quantity or quality of Product or material, and/or more labor intensive or costly installation in the 
Bid. 

D. Carefully review Drawings and Specifications. Contractor is responsible for the entire Work 
identified in the Contract Documents without regard to the specific location of the information 
within the Contract Documents. 

1.10 INQUIRIES AND ADDENDA 

A. Direct questions in writing to Anthony Esson, at the office of the Architect/Engineer; Email 
tony@anthonyessonarchitect.com. 

B. Verbal answers are not binding on any party. 

C. Submit questions not less than 7 days before date set for receipt of Bids. Replies will be made by 
Addenda. 

D. Addenda may be issued during bidding period. Addenda will be posted on the Architect’s website 
at www.anthonyessonarchitect.com. Select West Branch – Rose City Area Schools; Surline 
Middle School Corridor Door Replacement Project under the Bid Docs button. Addenda become 
part of the Contract Documents. Include resultant costs in the Bid Price.  

E. The Pre-bid Meeting Attendance Sheet and Bid results will also be posted on the Architect’s 
website. Visit www.anthonyessonarchitect.com. Select West Branch – Rose City Area Schools; 
Surline Middle School Corridor Door Replacement Project under the Bid Docs button. 

1.11 PRODUCT SUBSTITUTIONS 

A. Where Bidding Documents stipulate particular Products, substitution requests will be considered 
by Architect/Engineer up to 5 days before receipt of Bids. 

B. With each substitution request, provide sufficient information for Architect/Engineer to determine 
acceptability of proposed products. 

C. When a request to substitute a Product is made, Architect/Engineer may approve the substitution. 
Approved substitutions will be identified by Addenda. 

D. In submission of substitutions to Products specified, Bidders shall include in their Bid, changes 
required in the Work, changes to Contract Time and Contract Price to accommodate such 
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approved substitutions. Later claims by the Bidder for an addition to the Contract Time or 
Contract Price because of changes in Work necessitated by use of substitutions will not be 
considered. 

1.12 SITE EXAMINATION 

A. Examine Project site before submitting a Bid.  

1.13 PREBID CONFERENCE 

A. A Bidders conference is scheduled for 11:00 AM on June 12, 2025. The meeting will convene in 
the Surline Middle School Cafeteria, 147 State Street, West Branch, MI 48661. The Cafeteria 
entrance is located on the west end of the school building. The Pre-Bid Meeting will consist of a 
brief informational meeting followed by an opportunity for Bidders to examine the project sites. 

B. Attendance is not mandatory but is strongly encouraged as no other opportunity for site 
examination will be provided.  

C. Representatives of the Architect/Engineer and Owner will be in attendance. 

D. Information relevant to Bidding Documents will be issued by Addendum 

1.14 SUBCONTRACTORS 

A. The owner reserves the right to reject any proposed subcontractor(s) for reasonable cause. 

B. Refer to AIA Document A104-2017. 

1.15 SUBMISSION PROCEDURE 

A. Bidders shall be solely responsible for delivery of Bids in manner and time prescribed. 

B. Submit one copy of executed offer on Bid Forms provided, signed and sealed with required 
security deposit in a closed opaque envelope, clearly identified with Bidder’s name, Project name, 
Specific Bid Category and Owner's name on the outside. 

C. The Work must be bid in its’ entirety. Bid qualifiers that omit portions of the work will be grounds 
for rejection. 

D. An abstract summary of submitted Bids will be made available to all Bidders following bid 
opening. Visit www.anthonyessonarchitect.com. Select West Branch – Rose City Area Schools; 
Surline Middle School Corridor Door Replacement Project under the Bid Docs button. 

1.16 BID INELIGIBILITY 

A. Bids that are unsigned, improperly signed or sealed, conditional, illegible, obscure, contain 
arithmetical errors, erasures, alterations, or irregularities of any kind, may be declared 
unacceptable at Owner’s sole discretion. 

B. Bid Forms, Appendices, and enclosures which are improperly prepared may be declared 
unacceptable at Owner’s sole discretion. 

C. Failure to provide security deposit, bonds or insurance requirements may invalidate the Bid at the 
discretion of the Owner. 
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D. Bidders that are "Iran Linked Businesses" as the term is defined in PA 517 of 2012, Iran 
Economic Sanctions Act are ineligible to Bid. Eligible Bidders must submit certification in 
accordance with the Act. Refer to Section 00 45 02. 

1.17 SECURITY DEPOSIT 

A. Bids shall be accompanied by security deposit in one of the following forms: 
1. Bid Bond in the amount of not less than five percent (5%) of the Bid Price on standard surety 

company form. 
2. Certified check payable to Owner in the amount of five percent (5%) of the Bid Price. 

B. Endorse Bid Bond in name of West Branch – Rose City Area Schools as obligee, signed and 
sealed by the principal (Contractor) and surety. 

C. Endorse certified check in name of West Branch – Rose City Area Schools. 

1.18 PERFORMANCE ASSURANCE 

A. Accepted Bidder: Provide a Performance and Payment bond as described in AIA Document 
A104-2017. 

B. Include the cost of performance assurance bonds in the Bid Sum. 

1.19 BID FORM REQUIREMENTS 

A. Complete requested information in the Bid Form and Bid Form Supplements. 

1.20 BID ALTERNATES 

A. Indicate variation of Bid Price for mandatory alternates listed in the Bid Form. Indicate "difference" 
in Bid Price by adding to or deducting from base Bid Price. 

B. Voluntary Alternates may be proposed by Bidders without invalidating Bids. Include an 
attachment with description of voluntary alternates proposed, reason for proposing such 
alternates and any associated change in cost or time. 

1.21 FEES FOR CHANGES IN THE WORK 

A. When the Architect/Engineer establishes that the method of valuation for Changes in the Work 
will be net cost plus a percentage fee in accordance with General Conditions, the percentage fee 
allowed for Overhead and Profit to the Contractor shall be Ten Percent (10%) on the net cost of 
work by performed directly by the General Contractor, and Five Percent (5%) on the gross cost of 
work by a Subcontractor. The percentage fee allowed for Overhead and Profit to any 
Subcontractor at any level shall be Ten Percent (10%) on the net cost of work by performed 
directly by the Subcontractor, and Five Percent (5%) on the gross cost of work by any lower tier 
Subcontractor. 

1.22 CONTINGENCY ALLOWANCE 

A. Include a Contingency Allowance in the Bid as specified in Section 12 00 00. 

1.23 BID FORM SIGNATURE 

A. Sign Bid Form, as follows: 
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1. Sole Proprietorship: Signature of sole proprietor. 
2. Partnership: Signature of a duly authorized signing partner. 
3. Corporation: Signature of a duly authorized signing officer. 
4. Joint Venture: Signature of each party of the joint venture in a manner appropriate to such 

party as described above. 

1.24 FAMILIAL DISCLOSURE STATEMENT 

A. Include Familial Disclosure Statement – 00 45 01. 

B. Complete all requested information in the affidavit. 

C. Signature of the affidavit shall be notarized. 

D. Failure of the Bidder to submit a fully executed affidavit may result in disqualification of the bidder. 

1.25 IRAN ECONOMIC SANCTIONS ACT COMPLIANE AFFIDAVIT 

A. Include Iran Economic Sanctions Act Compliance Affidavit – 00 45 02. 

B. Complete all requested information in the affidavit. 

C. Signature of the affidavit shall be notarized. 

D. Failure of the Bidder to submit a fully executed affidavit may result in disqualification of the bidder. 

1.26 BID OPENING 

A. Bids will be opened publicly and read aloud immediately following the closure of the bidding 
period in the Superintendent’s office located in Ogemaw Heights High Schools at 960 S. M33, 
West Branch, MI 48661. 

B. Bidders may be present. 

1.27 SELECTION AND AWARD OF ALTERNATES 

A. Bids will be evaluated on total of base Bid Price with full consideration of selected mandatory 
alternates. Mandatory alternates awarded after the award of contract will be included the contract 
by Change Order. Alternates awarded by change order after contract award will be subject to 
adjustment in cost and or time as may be justified by changes in market conditions and/or product 
availability. 

B. Voluntary Alternates offered by Bidders will not be considered in the award of Contract. Any 
voluntary alternates accepted will be included in the contract by Change Order. 

1.28 DURATION OF OFFER 

A. Bids shall remain open to acceptance and shall be irrevocable for a period of 60 days after bid 
closing date. 

1.29 ACCEPTANCE OF OFFER 

A. The Owner reserves the right to accept or reject any or all offers. 
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B. After acceptance by the Owner, the Architect/Engineer on behalf of the Owner, will issue to the 
accepted Bidder, a written letter of Contract Award. 

C. Notwithstanding delay in the preparation and execution of the Agreement, accepted Bidder shall 
be prepared, upon written Notice to Proceed, to commence work within seven days following 
receipt of official written order of the Owner to proceed, or on date stipulated in such order. 

D. The accepted bidder shall assist and cooperate with the Owner to prepare the Agreement, and 
within 7 days following its presentation shall execute Agreement and return it to the Owner. 

END OF DOCUMENT 
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DOCUMENT 00 41 13 

BID FORM – STIPULATED PRICE 
 
To:  West Branch – Rose City Area Schools Central Office  

c/o Gail Hughey, Superintendent 
960 HWY M33 
West Branch, Michigan 48661 

Project:  West Branch – Rose City Area Schools 
Surline Middle School Corridor Door Replacement Project 
Project No. 263-18R 

Date:      
 

Submitted by:             
(full name) 

              
  (full address) 

Estimator             
(name) 

              
(telephone) 

              
(email address) 
          

1. OFFER 

Having examined the Place of The Work and all matters referred to in the Instructions to Bidders and 
the Contract Documents prepared by Anthony Esson, Architect dated May 30, 2025 for the above 
named project, we, the undersigned, hereby offer to enter into a Contract to perform the Work for the 

Stipulated Sum of:  $    (numerical) 

$                   dollars in 
lawful (written) money of the United States of America. 

• We have included the required security deposit as required by the Instruction to Bidders. 

• We have included the specified Contingency Allowance in the Bid Sum. 

• All applicable federal and/or State of Michigan taxes are included in the Bid Sum. 

• We have included the costs of all required construction permits and inspections in the bid 
sum.  

• We acknowledge that Damages may be assessed for our failure to achieve Completion prior 
to the dates indicated in the Contract Documents. 
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2. MANDATORY BID ALTERNATES 
 
We offer the following Alternate Prices for specific portions of the Work as provided in the Contract 
Documents: 
 
Bid Alternate 1: Remove and replace designated frames, doors and hardware. 

ADD/DEDUCT $                          . 

3. CONTRACT TIME 

a. If this Bid is accepted, we will: 

- Achieve Substantial Completion in     calendar days. 

- We acknowledge that work not complete by August 31, 2025 must be completed outside of 
normal school hours (after daily dismissal, weekends, and holiday breaks), and we have 
included any premium costs for labor associated therewith. 

 
4. ACCEPTANCE 

This offer shall be open to acceptance and is irrevocable for sixty (60) days from the bid closing date. 
If this bid is accepted by the Owner within the time period stated above, we will: 

a. Execute the Agreement within seven (7) days of its presentation. 

b. Commence work within seven (7) days after written Notice to Proceed by the Architect. 

If this bid is accepted within the time stated, and we fail to commence the Work or we fail to provide 
the required Bond(s), the security deposit shall be forfeited as damages to the Owner by reason of 
our failure, limited in amount to the lesser of the face value of the security deposit or the difference 
between this bid and the bid upon which a Contract is signed. 

In the event our bid is not accepted within the time stated above, the required security deposit shall 
be returned to the undersigned, in accordance with the provisions of the Instructions to Bidders; 
unless a mutually satisfactory arrangement is made for its retention and validity for an extended 
period of time. 

5. ADDENDA 

The following Addenda have been received.  The modifications to the Bid Documents noted below 
have been considered and all costs are included in the Bid Sum. 

Addendum #    Dated      

Addendum #    Dated      
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6. BID FORM SIGNATURE(S) 

 

 
             
(Bidder - print the full name of firm) 
was hereunto affixed in the presence of: 
 

             
(Authorized signing officer Title) 
 
 
If the Bid is a joint venture, add additional forms of execution for each member of the joint venture in 
the appropriate form or forms as above. 

END OF BID FORM - STIPULATED PRICE 
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DOCUMENT 00 45 01 
 

FAMILIAL DISCLOSURE STATEMENT 
 
The undersigned, the owner or authorized officer of                                                               (the “Bidder”) 
pursuant to the familial disclosure requirement provided in the advertisement for construction bids, hereby 
represent and warrant, except as provided below, that no familial relationships exist between the owner(s) or any 
employee of the Bidder and any member of the Board of Education or the Superintendent of West Branch – Rose 
City Area Schools (the School), except as indicated below: 
 
List any Familial Relationships: 
                                                                                                                                                                   
                                                                                                                                                                   
                                                                                                                                                                   
                                                                                                                                                                   
 
 
 
 

BIDDER: 
 

                      
                                                                     

By:                   
                                                              

Its:                  
                                              

 
 
 
State of Michigan  ) 

)  SS 
County of    ) 
 
This instrument was acknowledged before me on the                 day of                         , 20     , by 
 
                                                            . 
 

 
 

                   
                                      , Notary Public 

 
                                   , County, Michigan 
 
My Commission Expires:      
 
Acting in the County of:      

 
 
 
 END OF FAMILIAL DISCLOSURE STATEMENT 
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DOCUMENT 00 45 02 
 

IRAN ECONOMIC SANCTIONS ACT COMPLIANCE AFFIDAVIT 
 
Effective April 1, 2013, all Bids and/or Proposals received by public entities in the State of Michigan must 
comply with the Iran Economic Sanctions Act, Act 517 of 2012. As a condition to compliance with the Act, the 
following certification must be submitted with the Bid. 
 
The undersigned, the owner or authorized officer of                                                               (the “Bidder”), 
pursuant to the requirements of the Iran Economic Sanctions Act, Act 517 of 2012, hereby certifies under 
civil penalty for false certification, that the Bidder is not an "Iran Linked Business", as defined in the Act, and 
is eligible to submit a Bid.                                                                                                                                     
     
 
 
 
 
                                                                                                                                                                   
By:                                                                                 
 
Its:                                                                
 
 
 
 
 
 
 
 
 
State of Michigan  ) 

)  SS 
County of    ) 
 
This instrument was acknowledged before me on the                 day of                         , 20    , by 
 
                                                            . 
 

 
 

                   
                                      , Notary Public 

 
                                   , County, Michigan 
 
My Commission Expires:      
 
Acting in the County of:      

 
 
 END OF IRAN ECONOMIC SANCTIONS ACT COMPLIANCE AFFIDAVIT 
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(Single-Prime Contract) 

DOCUMENT 00 52 14 

AGREEMENT FORM - AIA STIPULATED SUM (SINGLE-PRIME CONTRACT) 

1.1 SUMMARY 

A. Document Includes: 
1. Agreement. 

1.2 AGREEMENT 

A. AIA Document A104-2017, Standard Abbreviated Form of Agreement Between Owner and 
Contractor as modified, forms the basis of Agreement Between the Owner and Contractor. 

END OF DOCUMENT 
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DOCUMENT 00 65 19 
 

CONTRACTOR’S GENERAL RELEASE OF CLAIMS 
 
The undersigned, the owner or authorized officer of                                                               (the “Contractor”) 
hereby releases any and all claims against West Branch – Rose City Area Schools (the “Owner”), their agents, 
their employees, and against any related entity under the contract. This general release of claims shall take effect 
upon acceptance of final payment.  
 
                                                                                                                                                                
                                                                                                                                                                   
                                                                                                                                                                   
                                                                                                                                                                   
                                                                                                                                                                   
 
 
 
 

CONTRACTOR: 
 

                      
                                                                     

By:                   
                                                              

Its:                  
                                              

 
 
 
State of Michigan  ) 

)  SS 
County of    ) 
 
This instrument was acknowledged before me on the                 day of                         , 20     , by 
 
                                                            . 
 

 
 

                   
                                      , Notary Public 

 
                                   , County, Michigan 
 
My Commission Expires:      
 
Acting in the County of:      
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SECTION 01 10 00 

SUMMARY 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Contract description. 

B. Work by Owner. 

C. Contractor's use of site and premises. 

D. Owner occupancy. 

E. Specification Conventions. 

1.2 CONTRACT DESCRIPTION 

A. Work of the Project comprises replacement of designated doors at Surline Middle School and 
includes, but is not limited to, the following: 
1. Removal and disposal of designated doors, frames, and hardware; 
2. Installation of new doors, frames, and hardware; and 
3. Incidental patching, and other work as depicted. 

B. Perform Work of the Contract under stipulated sum contract with Owner in accordance with 
Conditions of Contract. 

1.3 WORK BY OWNER 

A. Items noted NIC (Not in Contract), movable cabinets, and furnishings will be furnished and 
installed by Owner after Substantial Completion. 

1.4 CONTRACTOR'S USE OF SITE AND PREMISES 

A. Limit use of site and premises to allow: 
1. Owner occupancy. 
2. Work by Others and Work by Owner. 
3. Use of site and premises by the public. 

B. Vehicular access to the site is limited to existing paved or gravel drives and parking areas. 
Vehicular access with not be permitted across lawns or concrete sidewalks or other site 
improvements except where required to access the work area upon approval of the Construction 
Manager. 

C. Coordinate site and building access routes with Owner. 

D. Coordinate disruption of any utility service or system which may affect the Owners use of the 
premises for normal operations. 
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1.5 OWNER OCCUPANCY 

A. The Owner will occupy areas of the site and premises during the entire period of construction for 
the conduct of normal summer operations and other ongoing building construction. Coordinate 
with the Owner to allow access by Owner personnel for cleaning, general maintenance, and other 
work by Owner. 

B. Schedule the work with the Owner to accommodate Owner occupancy and to allow the Owner to 
use spaces prior to, and after completion of work in individual spaces. 

C. Cooperate with Owner to minimize conflict, and to facilitate Owner's operations. 

1.6 SPECIFICATION CONVENTIONS 

A. These specifications are written in imperative mood and streamlined form. This imperative 
language is directed to the Contractor, unless specifically noted otherwise. The words “shall be” 
are included by inference where a colon (:) is used within sentences or phrases. 

B. Contractor is responsible for the entire Work identified in the Contract Documents without regard 
to the specific location of the information within the Contract Documents. 

PART 2 PRODUCTS - Not Used 

PART 3 EXECUTION - Not Used 

END OF SECTION 



WEST BRANCH – ROSE CITY AREA SCHOOLS 
SURLINE MIDDLE SCHOOL CORRIDOR DOOR REPLACEMENT PROJECT 

May 30, 2025 

 
Anthony Esson, Architect Price and Payment Procedures 01 20 00 - 1 

SECTION 01 20 00 

PRICE AND PAYMENT PROCEDURES 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Contingency allowances. 

B. Schedule of values. 

C. Applications for payment. 

D. Change procedures. 

E. Defect assessment. 

F. Alternates 

1.2 CONTINGENCY ALLOWANCES 

A. Include in the Contract, a stipulated sum/price of $10,000.00 for use upon Owner's instruction. 

B. Contractor's costs for products, delivery, installation, labor, insurance, payroll, taxes, bonding, 
equipment rental, overhead and profit will be included in Change Orders authorizing expenditure 
of funds from this Contingency Allowance. 

C. Funds will be drawn from Contingency Allowance only by Change Order. 

D. At closeout of Contract, funds remaining in Contingency Allowance will be credited to Owner by 
Change Order. 

1.3 SCHEDULE OF VALUES 

A. Submit printed schedule on AIA Form G703 - Continuation Sheet for G702. Contractor's standard 
form or electronic media printout following format of specified AIA form will be considered. 

B. Submit Schedule of Values in duplicate within 15 days after date of Owner-Contractor 
Agreement. 

C. Format: Utilize Table of Contents of this Project Manual. Identify each line item with number and 
title of major specification Section. Identify site mobilization, bonds and insurance, and General 
Requirements as separate line items. 

D. Include within each line item, direct proportional amount of Contractor's overhead and profit. 

E. Include a line item for Contingency Allowance. 

F. Revise schedule to list approved Change Orders, with each Application for Payment. 
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1.4 APPLICATIONS FOR PAYMENT 

A. Submit one copy of each application on AIA Form G702 - Application and Certificate for Payment 
and AIA G703 - Continuation Sheet for G702 or approved Contractor's electronic media driven 
form. 

B. Content and Format: Utilize Schedule of Values for listing items in Application for Payment. 

C. Payment Period: Submit at intervals stipulated in the Agreement. 

D. Substantiating Data: When Architect/Engineer requires substantiating information, submit data 
justifying dollar amounts in question. 

1.5 CHANGE PROCEDURES 

A. The Architect/Engineer will advise of minor changes in the Work not involving adjustment to 
Contract Sum/Price or Contract Time by issuing supplemental instructions in writing to the 
Contractor. 

B. The Architect/Engineer may issue a Proposal Request or Bulletin including a detailed description 
of proposed change with supplementary or revised Drawings and specifications. Contractor will 
prepare and submit estimate of cost and any required change in Contract Time within 14 days. 

C. Contractor may propose changes by submitting a request for change to Architect/Engineer, 
describing proposed change and its full effect on the Work. Include a statement describing reason 
for the change, and effect on Contract Sum/Price and Contract Time with full documentation and 
a statement describing effect on Work by separate or other Contractors. 

D. Stipulated Sum/Price Change Order: Based on Proposal Request (Bulletins) and Contractor's 
fixed price quotation or Contractor's request for Change Order as approved by 
Architect/Engineer. 

E. Unit Price Change Order: For contract unit prices and quantities, the Change Order will be 
executed on fixed unit price basis. For unit costs or quantities of units of work which are not pre-
determined, execute Work under Construction Change Directive. Changes in Contract Sum/Price 
or Contract Time will be computed as specified for Time and Material Change Order. 

F. Construction Change Directive: Architect/Engineer may issue directive, on AIA Form G713 
Construction Change Directive signed by Owner, instructing Contractor to proceed with change in 
the Work, for subsequent inclusion in a Change Order. Document will describe changes in the 
Work, and designate method of determining any change in Contract Sum/Price or Contract Time. 
Promptly execute change. 

G. Time and Material Change Order: Submit itemized account and supporting data after completion 
of change, within time limits indicated in Conditions of the Contract. Architect/Engineer will 
determine change allowable in Contract Sum/Price and Contract Time as provided in Contract 
Documents. 

H. Maintain detailed records of work done on Time and Material basis. Provide full information 
required for evaluation of proposed changes, and to substantiate costs for changes in the Work. 

I. Document each quotation for change in cost or time with sufficient data to allow evaluation of 
quotation. 
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J. Change Order Forms: AIA G701 Change Order. 

K. Execution of Change Orders: Architect/Engineer will issue Change Orders for signatures of 
parties as provided in Conditions of the Contract. 

L. Correlation of Contractor Submittals: 
1. Promptly revise Schedule of Values and Application for Payment forms to record each 

authorized Change Order as separate line item and adjust Contract Sum/Price. 
2. Promptly revise progress schedules to reflect change in Contract Time, revise sub-

schedules to adjust times for other items of work affected by the change, and resubmit. 
3. Promptly enter changes in Project Record Documents. 

1.6 DEFECT ASSESSMENT 

A. Replace the Work, or portions of the Work, not conforming to specified requirements. 

B. If, in the opinion of the Architect/Engineer, it is not practical to remove and replace the Work, the 
Architect/Engineer will direct appropriate remedy or adjust payment. 
1. The defective Work may remain, but unit sum/price will be adjusted to new sum/price at 

discretion of Owner. 
2. Defective Work will be partially repaired to instructions of Architect/Engineer, and unit 

sum/price will be adjusted to new sum/price at discretion of Owner. 

C. Individual specification sections may modify these options or may identify specific formula or 
percentage sum/price reduction. 

D. Authority of Architect/Engineer to assess defects is final. 

E. Non-Payment for Rejected Products: Payment will not be made for rejected products for any of 
the following: 
1. Products wasted or disposed of in a manner that is not acceptable. 
2. Products determined as unacceptable before or after placement. 
3. Products not completely unloaded from transporting vehicle. 
4. Products placed beyond lines and levels of required Work. 
5. Products remaining on hand after completion of the Work. 
6. Loading, hauling, and disposing of rejected products. 

1.7 MANDATORY ALTERNATES 

A. Mandatory Alternates quoted on Bid Forms will be reviewed and accepted or rejected at Owner's 
option. Accepted Alternates will be identified in Owner-Contractor Agreement. 

B. Coordinate related work and modify surrounding work. 

C. Schedule of Alternates: 
1. Alternate No. 1: 

a. Removal & replacement of designated frames, doors and hardware. 
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PART 2 PRODUCTS - Not Used 

PART 3 EXECUTION - Not Used 

END OF SECTION 
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SECTION 01 30 00 

ADMINISTRATIVE REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Coordination and project conditions. 

B. Preconstruction meeting. 

C. Progress meetings. 

D. Periodic construction visits. 

E. Pre-installation meetings. 

F. Project Record Documents. 

G. Acceptance of Preceding Work. 

H. Cutting and patching. 

I. Special procedures. 

1.2 COORDINATION AND PROJECT CONDITIONS 

A. Coordinate scheduling, submittals, and Work of various sections of Project Manual to ensure 
efficient and orderly sequence of installation of interdependent construction elements, with 
provisions for accommodating items installed later. 

B. Coordinate completion and clean-up of Work of separate sections in preparation for Substantial 
Completion. 

C. After Owner occupancy of premises, coordinate access to site for correction of defective Work 
and Work not in accordance with Contract Documents, to minimize disruption of Owner's 
activities. 

1.3 PRECONSTRUCTION MEETING 

A. Architect/Engineer will schedule meeting after Notice of Award. 

B. Attendance Required: Owner, Architect/Engineer, and Contractor. 

C. Agenda: 
1. Execution of Owner-Contractor Agreement. 
2. Submission of executed bonds and insurance certificates. 
3. Distribution of Contract Documents. 
4. Submission of list of Subcontractors, list of products, schedule of values, and progress 

schedule. 
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5. Designation of personnel representing parties in Contract, and Architect/Engineer. 
6. Procedures and processing of field decisions, submittals, substitutions, applications for 

payments, proposal request, Change Orders, and Contract closeout procedures. 
7. Scheduling. 
8. Scheduling activities of testing agency. 

D. Record minutes and distribute copies within two days after meeting to participants, with copies to 
Architect/Engineer, Owner, and those affected by decisions made. 

1.4 PROGRESS MEETINGS 

A. Schedule and administer meetings throughout progress of the Work at maximum bi-monthly 
intervals. 

B. Make arrangements for meetings, prepare agenda with copies for participants, preside at 
meetings. 

C. Attendance Required: Job superintendent, major subcontractors and suppliers, Owner, 
Architect/Engineer, as appropriate to agenda topics for each meeting. 

D. Agenda: 
1. Review minutes of previous meetings. 
2. Review of Work progress. 
3. Field observations, problems, and decisions. 
4. Identification of problems impeding planned progress. 
5. Review of submittals schedule and status of submittals. 
6. Review of off-site fabrication and delivery schedules. 
7. Maintenance of progress schedule. 
8. Corrective measures to regain projected schedules. 
9. Planned progress during succeeding work period. 
10. Coordination of projected progress. 
11. Maintenance of quality and work standards. 
12. Effect of proposed changes on progress schedule and coordination. 
13. Other business relating to Work. 
14. Coordination of work by Owner’s Contractor with work of the General Contract. 
15. Project Record Documents. 

E. Record minutes and distribute copies within two days after meeting to participants, with copies to 
Architect/Engineer, Owner, and those affected by decisions made. 

1.5 PERIODIC CONSTRUCTION VISITS 

A. The Architect and Owner will visit the project site periodically. The purpose of the visits will be to 
monitor the progress and quality of the work. 

B. The Contractor’s Site Superintendent shall be available for meetings with the Architect and 
Owner. 

C. Agenda: 
1. Review of Work in progress. 
2. Field observations, problems, and decisions. 
3. Identification of problems which impede planned progress. 
4. Maintenance of progress schedule. 
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5. Corrective measures to regain projected schedules. 
6. Planned progress during succeeding work period. 
7. Maintenance of quality and work standards. 
8. Other business relating to Work. 

1.6 PRE-INSTALLATION MEETINGS 

A. When required in individual specification sections, convene pre-installation meetings at Project 
site prior to commencing work of specific section. 

B. Require attendance of parties directly affecting, or affected by, Work of specific section. 

C. Notify Architect/Engineer four days in advance of meeting date. 

D. Prepare agenda and preside at meeting: 
1. Review conditions of installation, preparation and installation procedures. 
2. Review coordination with related work. 

E. Record minutes and distribute copies within two days after meeting to participants, with copies to 
Architect/Engineer, Owner, and those affected by decisions made. 

1.7 PROJECT RECORD DOCUMENTS 

A. Contractor shall maintain and update Project Record Drawings (As-Built Drawings) on site during 
construction. Contractor and each Subcontractor shall be responsible to update the as built 
drawings on a weekly basis. 

B. Project Record Documents shall be available for review by the Architect. 

PART 2 PRODUCTS - Not Used 

PART 3 EXECUTION 

3.1 ACCEPTANCE OF PRECEDING WORK 

A. Before starting any operation, each Contractor(s) shall examine work performed by others to 
which their work adjoins or is applied and shall report to the Architect any conditions that will 
prevent satisfactory accomplishment of their work. 

B. Failure to notify the Architect of deficiencies or faults in preceding work will constitute acceptance 
thereof and waive of any claims to its usability. 

3.2 CUTTING AND PATCHING 

A. Employ skilled and experienced installer to perform cutting and patching. 

B. Submit written request in advance of cutting or altering elements affecting: 
1. Structural integrity of element. 
2. Integrity of weather-exposed or moisture-resistant elements. 
3. Efficiency, maintenance, or safety of element. 
4. Visual qualities of sight exposed elements. 
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5. Work of Owner or separate contractor. 

C. Execute cutting, fitting, and patching including excavation and fill, to complete Work, and to: 
1. Fit the several parts together, to integrate with other Work. 
2. Uncover Work to install or correct ill-timed Work. 
3. Remove and replace defective and non-conforming Work. 
4. Remove samples of installed Work for testing. 
5. Provide openings in elements of Work for penetrations of mechanical and electrical Work. 

D. Execute work by methods to avoid damage to other Work, and to provide proper surfaces to 
receive patching and finishing. 

E. Cut masonry and concrete materials using masonry saw or core drill. 

F. Restore Work with new products in accordance with requirements of Contract Documents. 

G. Fit Work tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. 

H. Maintain integrity of wall, ceiling, or floor construction; completely seal voids. 

I. Refinish surfaces to match adjacent finishes. For continuous surfaces, refinish to nearest 
intersection; for assembly, refinish entire unit. 

3.3 SPECIAL PROCEDURES 

A. Materials: As specified in product sections; match existing with new products for patching and 
extending work. Use salvaged products only where indicated in Drawings. 

B. Employ skilled and experienced installer to perform alteration work. 

C. Cut, move, or remove items as necessary for access to alterations and renovation Work. Replace 
and restore at completion. 

D. Remove unsuitable material not marked for salvage, including rotted wood, corroded metals, and 
deteriorated masonry and concrete. Replace materials as specified for finished Work. 

E. Remove debris and abandoned items from area and from concealed spaces. 

F. Prepare surface and remove surface finishes to permit installation of new work and finishes. 

G. Close openings in exterior surfaces to protect existing work from weather and extremes of 
temperature and humidity. 

H. Remove, cut, and patch Work in manner to minimize damage and to permit restoring products 
and finishes to original or specified condition. 

I. Refinish existing visible surfaces to remain in renovated rooms and spaces, to specified condition 
for each material, with neat transition to adjacent finishes. 

J. Where new Work abuts or aligns with existing, provide smooth and even transition. Patch Work to 
match existing adjacent Work in texture and appearance. 
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K. When finished surfaces are cut so that smooth transition with new Work is not possible, terminate 
existing surface along straight line at natural line of division and submit recommendation to 
Architect/Engineer for review. 

L. Where change of plane of 1/4 inch or more occurs, request instructions from Architect/Engineer. 

M. Patch or replace portions of existing surfaces which are damaged, lifted, discolored, or showing 
other imperfections. 

N. Finish surfaces as specified in individual product sections. 

END OF SECTION 
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SECTION 01 33 00 

SUBMITTAL PROCEDURES 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Submittal procedures. 

B. Construction progress schedules. 

C. Proposed products list. 

D. Product data. 

E. Shop drawings. 

F. Samples. 

G. Design data. 

H. Test reports. 

I. Certificates. 

J. Manufacturer's instructions. 

K. Manufacturer's field reports. 

1.2 SUBMITTAL PROCEDURES 

A. Electronic Submittals: Prepare and transmit submittals of Product Data, Shop Drawings, Design 
Data, Test Reports, Certificates, Manufacturers Instructions, and Erection Drawings to Architect 
in electronic (.pdf) format. 

B. Samples: Where specifications require the submittal of samples for verification or selection, 
submit physical samples and/or physical color charts to the Architect. Electronic reproductions of 
color charts will not be accepted. Include Contractor’s transmittal form identifying Project, 
Contractor, subcontractor and supplier; product designated by name indicated in specifications. 

C. Transmit electronic submittals with Contractor’s transmittal form: 
1. Sequentially number submittals. Include the specification section in the submittal numbering 

system. Mark revised submittals with original number and sequential alphabetic suffix. 
2. Identify Project, Contractor, subcontractor and supplier; product designated by name 

indicated in specifications. 

D. Include Contractor's certification (stamp), signed or initialed certifying that review, approval, 
verification of products required, field dimensions, adjacent construction Work, and coordination 
of information is in accordance with requirements of the Work and Contract Documents. 
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E. Schedule submittals to expedite Project. Coordinate submission of related items. 

F. For each submittal for review, allow 15 days excluding delivery time to and from Contractor. 
Submittals for long lead time items shall be expedited by the Contractor in order to allow for the 
Owner’s completion schedule. Notify Architect/Engineer of long lead time items requiring 
expedited review. 

G. Identify variations from Contract Documents and product or system limitations which may be 
detrimental to successful performance of completed Work. 

H. Architect will return files electronically following review. Contractor shall distribute copies of 
reviewed submittals to appropriate parties. 

I. Contractor shall produce and provide a paper copy of approved submittals to the Architect, and to 
governing authorities upon request. 

J. Where specified in specific Submittals Articles, Contractor shall provide a paper copy of approved 
submittals to the Owner at closeout. 

K. When revised for resubmission, identify changes made since previous submission. 

L. Submittals not requested will not be recognized or processed. 

1.3 CONSTRUCTION PROGRESS SCHEDULES – Not Used 

1.4 PROPOSED PRODUCTS LIST – Not Used 

1.5 PRODUCT DATA 

A. Product Data: Submit to Architect/Engineer for review for limited purpose of checking for 
conformance with information given and design concept expressed in Contract Documents. 

B. Mark submittal to identify applicable products, models, options, and other data. Supplement 
manufacturers' standard data to provide information specific to this Project. 

C. Indicate product utility and electrical characteristics, utility connection requirements, and location 
of utility outlets for service for functional equipment and appliances. 

D. After review, produce copies and distribute in accordance with SUBMITTAL PROCEDURES 
article and for record documents described in Section 01 70 00 - Execution and Closeout 
Requirements. 

1.6 SHOP DRAWINGS 

A. Shop Drawings: Submit to Architect/Engineer for review for limited purpose of checking for 
conformance with information given and design concept expressed in Contract Documents. 

B. Indicate special utility and electrical characteristics, utility connection requirements, and location 
of utility outlets for service for functional equipment and appliances. 

C. When required by individual specification sections, provide shop drawings signed and sealed by 
professional engineer responsible for designing components shown on shop drawings. 
1. Include signed and sealed calculations to support design. 
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2. Submit drawings and calculations in form suitable for submission to and approval by 
authorities having jurisdiction. 

3. Make revisions and provide additional information when required by authorities having 
jurisdiction. 

D. After review, produce copies and distribute in accordance with SUBMITTAL PROCEDURES 
article and for record documents described in Section 01 70 00 - Execution and Closeout 
Requirements. 

1.7 SAMPLES 

A. Samples: Submit to Architect/Engineer for review for limited purpose of checking for conformance 
with information given and design concept expressed in Contract Documents. 

B. Samples For Selection as Specified in Product Sections: 
1. Submit to Architect/Engineer for aesthetic, color, or finish selection. 
2. Submit samples of finishes from full range of manufacturers' standard colors, including 

premium and/or custom colors where specified, textures, and patterns for Architect/Engineer 
selection. 

C. Submit samples to illustrate functional and aesthetic characteristics of Products, with integral 
parts and attachment devices. Coordinate sample submittals for interfacing work. 

D. Include identification on each sample, with full Project information. 

E. Submit number of samples specified in individual specification sections; Architect/Engineer will 
retain samples. 

F. Samples will not be used for testing purposes unless specifically stated in specification section. 

G. Architect will issue a schedule indicating colors selected. 

1.8 DESIGN DATA – Not Used 

1.9 TEST REPORTS – Not Used 

1.10 CERTIFICATES 

A. When specified in individual specification sections, submit certification by manufacturer, 
installation/application subcontractor, or Contractor to Architect/Engineer, in quantities specified 
for Product Data. 

B. Indicate material or product conforms to or exceeds specified requirements. Submit supporting 
reference data, affidavits, and certifications as appropriate. 

C. Certificates may be recent or previous test results on material or Product, but must be acceptable 
to Architect/Engineer. 
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1.11 MANUFACTURER'S INSTRUCTIONS – Not Used 

1.12 MANUFACTURER'S FIELD REPORTS – Not Used 

PART 2 PRODUCTS - Not Used 

PART 3 EXECUTION - Not Used 

END OF SECTION 
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SECTION 01 40 00 

QUALITY REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Quality control and control of installation. 

B. Tolerances. 

C. References. 

D. Labeling. 

E. Manufacturers' field services. 

F. Examination. 

G. Preparation. 

1.2 QUALITY CONTROL AND CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and 
workmanship, to produce Work of specified quality. 

B. Comply with manufacturers' instructions, including each step in sequence. 

C. When manufacturers' instructions conflict with Contract Documents, request clarification from 
Architect/Engineer before proceeding. 

D. Comply with specified standards as minimum quality for the Work except where more stringent 
tolerances, codes, or specified requirements indicate higher standards or more precise 
workmanship. 

E. Perform Work by persons qualified to produce required and specified quality. 

F. Verify field measurements are as indicated on Shop Drawings or as instructed by manufacturer. 

G. Secure products in place with positive anchorage devices designed and sized to withstand 
stresses, vibration, physical distortion, or disfigurement. 

1.3 TOLERANCES 

A. Monitor fabrication and installation tolerance control of products to produce acceptable Work. Do 
not permit tolerances to accumulate. 

B. Comply with manufacturers' tolerances. When manufacturers' tolerances conflict with Contract 
Documents, request clarification from Architect/Engineer before proceeding. 
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C. Adjust products to appropriate dimensions; position before securing products in place. 

1.4 REFERENCES 

A. For products or workmanship specified by association, trade, or other consensus standards, 
comply with requirements of standard, except when more rigid requirements are specified or are 
required by applicable codes. 

B. Conform to reference standard by date of issue current on date of Contract Documents, except 
where specific date is established by code. 

C. Obtain copies of standards where required by product specification sections. 

D. When specified reference standards conflict with Contract Documents, request clarification from 
Architect/Engineer before proceeding. 

E. Neither contractual relationships, duties, nor responsibilities of parties in Contract nor those of 
Architect/Engineer shall be altered from Contract Documents by mention or inference otherwise 
in reference documents. 

1.5 LABELING 

A. Attach label from agency approved by authority having jurisdiction for products, assemblies, and 
systems required to be labeled by applicable code. 

B. Label Information: Include manufacturer's or fabricator's identification, approved agency 
identification, and the following information, as applicable, on each label. 
1. Model number. 
2. Serial number. 
3. Performance characteristics. 

1.6 MANUFACTURERS' FIELD SERVICES – Not Used 

PART 2 PRODUCTS - Not Used 

PART 3 EXECUTION 

3.1 EXAMINATION 

A. Verify existing site conditions and substrate surfaces are acceptable for subsequent Work. 
Beginning new Work means acceptance of existing conditions. 

B. Verify existing substrate is capable of structural support or attachment of new Work being applied 
or attached. 

C. Examine and verify specific conditions described in individual specification sections. 

D. Verify utility services are available, of correct characteristics, and in correct locations. 
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3.2 PREPARATION 

A. Clean substrate surfaces prior to applying next material or substance. 

B. Seal cracks or openings of substrate prior to applying next material or substance. 

C. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to 
applying new material or substance in contact or bond. 

END OF SECTION 
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SECTION 01 50 00 

TEMPORARY FACILITIES AND CONTROLS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Temporary Utilities: 
1. Temporary electricity. 
2. Temporary ventilation. 
3. Telephone service. 
4. Email service 
5. Temporary sanitary facilities. 

B. Construction Facilities: 
1. Field offices and sheds. 
2. Parking. 
3. Progress cleaning and waste removal. 
4. Fire prevention facilities. 

C. Temporary Controls: 
1. Barriers. 

D. Removal of utilities, facilities, and controls. 

1.2 TEMPORARY ELECTRICITY 

A. Owner will pay cost of energy used. Exercise measures to conserve energy. Utilize Owner’s 
existing power service. 

B. Permanent convenience receptacles may be utilized during construction. 

1.3 TELEPHONE SERVICE 

A. Provide, maintain, and pay for telephone service to field office at time of project mobilization. 

1.4 EMAIL SERVICE 

A. Provide, maintain and pay for email service to site Superintendent and Project Manager at time of 
project mobilization 

1.5 TEMPORARY SANITARY FACILITIES 

A. Existing designated facilities may be used during construction operations. Maintain daily in clean 
and sanitary condition. 

1.6 FIELD OFFICES AND SHEDS 

A. Small storage trailers may be placed on-site in paved parking areas where designated by Owner. 
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1.7 PARKING 

A. Use of existing on-site streets and driveways used for construction traffic is permitted. Tracked 
vehicles not allowed on paved areas. 

B. Do not allow heavy vehicles or construction equipment in parking areas without measures to 
prevent damage to pavement. 

1.8 PROGRESS CLEANING AND WASTE REMOVAL 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly 
condition. 

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed or 
remote spaces, prior to enclosing spaces. 

C. Collect and remove waste materials, debris, and rubbish from site weekly and dispose off-site. 

1.9 FIRE PREVENTION FACILITIES 

A. Smoking on school property is prohibited by law. 

B. Establish fire watch for cutting and welding and other hazardous operations capable of starting 
fires. Maintain fire watch before, during, and after hazardous operations until threat of fire does 
not exist. 

C. Portable Fire Extinguishers: NFPA 10; 10 pound capacity, 4A-60B: C UL rating. 
1. Provide one fire extinguisher on each floor of buildings under construction and demolition. 
2. Provide minimum one fire extinguisher in every construction trailer and storage shed. 
3. Provide minimum one fire extinguisher on roof during roofing operations using heat 

producing equipment. 

1.10 BARRIERS 

A. Provide barriers to prevent unauthorized entry to construction areas and to protect existing 
facilities and adjacent properties from damage from construction operations. 

B. Provide barriers to separate construction areas from adjacent occupied areas. 

C. Protect non-owned vehicular traffic, stored materials, site, and structures from damage. 

1.11 ENCLOSURES AND PROTECTION 

A. Exterior Enclosures: 
1. Provide temporary weather tight closure of exterior openings to accommodate acceptable 

working conditions and protection for products, to allow for temporary heating and 
maintenance of required ambient temperatures identified in individual specification sections, 
and to prevent entry of unauthorized persons. 

B. Interior Enclosures: 
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1. Provide temporary enclosures as required to prevent penetration of dust and moisture into 
adjacent building areas, and to prevent damage to existing materials and equipment. 

2. Partition Construction: Framing and suitable plastic sheeting supported to prevent 
displacement during construction operations. 

1.12 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 

A. Remove temporary utilities, equipment, facilities, materials, prior to Substantial Completion 
inspection. 

B. Remove underground installations to minimum depth of 2 feet. Grade site as indicated on 
Drawings. 

C. Clean and repair damage caused by installation or use of temporary work. 

D. Restore existing facilities used during construction to original condition. Restore permanent 
facilities used during construction to specified condition. 

PART 2 PRODUCTS - Not Used 

PART 3 EXECUTION - Not Used 

END OF SECTION 
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SECTION 01 60 00 

PRODUCT REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Products. 

B. Product delivery requirements. 

C. Product storage and handling requirements. 

D. Product options. 

E. Product substitution procedures. 

F. Equipment electrical characteristics and components. 

1.2 PRODUCTS 

A. Furnish products of qualified manufacturers suitable for intended use. Furnish products of each 
type by single manufacturer unless specified otherwise. 

B. Do not use materials and equipment removed from existing premises, except as specifically 
permitted by Contract Documents. 

C. Furnish interchangeable components from same manufacturer for components being replaced. 

1.3 PRODUCT DELIVERY REQUIREMENTS 

A. Transport and handle products in accordance with manufacturer's instructions. 

B. Promptly inspect shipments to ensure products comply with requirements, quantities are correct, 
and products are undamaged. 

C. Provide equipment and personnel to handle products by methods to prevent soiling, 
disfigurement, or damage. 

1.4 PRODUCT STORAGE AND HANDLING REQUIREMENTS 

A. Store and protect products in accordance with manufacturers' instructions. 

B. Store with seals and labels intact and legible. 

C. Store sensitive products in weather tight, climate controlled, enclosures in an environment 
favorable to product. 

D. For exterior storage of fabricated products, place on sloped supports above ground. 
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E. Provide bonded off-site storage and protection when site does not permit on-site storage or 
protection. 

F. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to 
prevent condensation and degradation of products. 

G. Store loose granular materials on solid flat surfaces in well-drained area. Prevent mixing with 
foreign matter. 

H. Provide equipment and personnel to store products by methods to prevent soiling, disfigurement, 
or damage. 

I. Arrange storage of products to permit access for inspection. Periodically inspect to verify products 
are undamaged and are maintained in acceptable condition. 

1.5 PRODUCT OPTIONS 

A. Products Specified by Reference Standards or by Description Only: Any product meeting those 
standards or description. 

B. Products Specified by Naming One or More Manufacturers: Products of one of manufacturers 
named and meeting specifications, no options or substitutions allowed. 

C. Products Specified by Naming One or More Manufacturers with an “Or Equal” provision: Any 
Product meeting the quality standards or description. Pre-bid requests for approval of Products 
specified with an “or equal” provision will not be acknowledged. Acceptability of “or equal” 
Products will be determined by the Architect during the submittal process based upon the quality 
or suitability of the Product proposed. 

D. Products Specified by Naming One or More Manufacturers with Provision for Substitutions: 
Submit request for substitution for any manufacturer not named in accordance with the following 
article. 

1.6 PRODUCT SUBSTITUTION PROCEDURES 

A. Instructions to Bidders specify time restrictions for submitting requests for Substitutions during 
bidding period to requirements specified in this section. 

B. Post-Bid Substitutions will only be considered when a product becomes unavailable through no 
fault of Contractor. 

C. Document each request with complete data substantiating compliance of proposed Substitution 
with Contract Documents. 

D. A request constitutes a representation that Bidder: 
1. Has investigated proposed product and determined that it meets or exceeds quality level of 

specified product. 
2. Will provide same warranty for Substitution as for specified product. 
3. Will coordinate installation and make changes to other Work which may be required for the 

Work to be complete with no additional cost to Owner. 
4. Waives claims for additional costs or time extension which may subsequently become 

apparent. 
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5. Will reimburse Owner and/or Architect/Engineer for review or redesign services associated 
with re-approval by authorities having jurisdiction. 

E. Substitutions will not be considered when they are indicated or implied on Shop Drawing or 
Product Data submittals, without separate written request, or when acceptance will require 
revision to Contract Documents. 

PART 2 PRODUCTS – Not Used 

PART 3 EXECUTION - Not Used 

END OF SECTION 
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SECTION 01 70 00 

EXECUTION AND CLOSEOUT REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Closeout procedures. 

B. Final cleaning. 

C. Starting of systems. 

D. Demonstration and instructions. 

E. Testing, adjusting and balancing. 

F. Protecting installed Work. 

G. Project record documents. 

H. Operation and maintenance data. 

I. Manual for materials and finishes. 

J. Manual for equipment and systems. 

K. Product warranties and product bonds. 

1.2 CLOSEOUT PROCEDURES 

A. Submit certification that the work is Substantially Complete and approved for occupancy by the 
Authority Having Jurisdiction, and Contractor’s list of items to be completed to the Architect.  

B. Architect will inspect the work and will prepare a Punch List of items to be corrected or completed 
for final acceptance of the work. 

C. Upon completion of all work and correction of items included on the Punch List prepared by the 
Architect, submit written certification that Contract Documents have been reviewed, and that 
Work is complete in accordance with Contract Documents and ready for Architect/Engineer's final 
review. Architect will visit the site and will verify that all items have been properly completed 
and/or corrected. 

D. Contractor shall reimburse the Owner for all re-inspection costs incurred as a result of 
Contractor’s failure to complete and/or correct all items identified by the Architect. Charges to the 
Contractor shall be made at such times and in such amounts as the Architect invoices the Owner 
under the rate schedule in effect at the time of service. Such charges to the Contractor will be 
deducted from the Contractor’s progress payment or final payment as applicable.  

E. Provide submittals to Architect/Engineer required by authorities having jurisdiction. 
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F. Submit final Application for Payment identifying total adjusted Contract Sum, previous payments, 
and sum remaining due. 

1.3 FINAL CLEANING 

A. Execute final cleaning prior to final project assessment. 

B. Clean equipment and fixtures to sanitary condition with cleaning materials appropriate to surface 
and material being cleaned. 

C. Replace filters of operating equipment. 

D. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.4 STARTING OF SYSTEMS – Not Used 

1.5 DEMONSTRATION AND INSTRUCTIONS – Not Used 

1.6 TESTING, ADJUSTING AND BALANCING – Not Used 

1.7 PROTECTING INSTALLED CONSTRUCTION 

A. Protect installed Work and provide special protection where specified in individual specification 
sections. 

B. Provide temporary and removable protection for installed products. Control activity in immediate 
work area to prevent damage. 

1.8 Prohibit traffic from landscaped areas. 

1.9 PROJECT RECORD DOCUMENTS 

A. Maintain on site one set of the following record documents; record actual revisions to the Work: 
1. Drawings. 
2. Specifications. 
3. Addenda. 
4. Change Orders and other modifications to the Contract. 
5. Reviewed Shop Drawings, Product Data, and Samples. 
6. Manufacturer's instruction for assembly, installation, and adjusting. 

B. Ensure entries are complete and accurate, enabling future reference by Owner. 

C. Store record documents separate from documents used for construction. 

D. Record information concurrent with construction progress, not less than weekly. 

E. Specifications: Legibly mark and record at each product section description of actual products 
installed, including the following: 
1. Manufacturer's name and product model and number. 
2. Product substitutions or alternates utilized. 
3. Changes made by Addenda and modifications. 
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F. Record Drawings and Shop Drawings: Legibly mark each item to record actual construction 
including: 
1. Measured depths of foundations in relation to finish first floor datum. 
2. Measured horizontal and vertical locations of underground utilities and appurtenances, 

referenced to permanent surface improvements. 
3. Measured locations of internal utilities and appurtenances concealed in construction, 

referenced to visible and accessible features of the Work. 
4. Field changes of dimension and detail. 
5. Details not on original Contract drawings. 

G. Submit documents to Architect/Engineer with claim for final Application for Payment. 

1.10 OPERATION AND MAINTENANCE DATA 

A. Submit data bound in 8-1/2 x 11 inch (A4) text pages, three D side ring binders with durable 
plastic covers. 

B. Prepare binder cover with printed title "OPERATION AND MAINTENANCE INSTRUCTIONS", 
title of project, and subject matter of binder when multiple binders are required. 

C. Internally subdivide binder contents with permanent page dividers, logically organized as 
described below; with tab titling clearly printed under reinforced laminated plastic tabs. 

D. Drawings: Provide with reinforced punched binder tab. Bind in with text; fold larger drawings to 
size of text pages. 

E. Contents: Prepare Table of Contents for each volume, with each product or system description 
identified, typed on white paper, in three parts as follows: 
1. Part 1: Directory, listing names, addresses, and telephone numbers of Architect/Engineer, 

Contractor, Subcontractors, and major equipment suppliers. 
2. Part 2: Operation and maintenance instructions, arranged by system and subdivided by 

specification section. For each category, identify names, addresses, and telephone numbers 
of Subcontractors and suppliers. Identify the following: 
a. Significant design criteria. 
b. List of equipment. 
c. Parts list for each component. 
d. Operating instructions. 
e. Maintenance instructions for equipment and systems. 
f. Maintenance instructions for [special] finishes, including recommended cleaning 

methods and materials, and special precautions identifying detrimental agents. 
3. Part 3: Project documents and certificates, including the following: 

a. Shop drawings and product data. 
b. Air and water balance reports. 
c. Certificates. 
d. Photocopies of warranties and bonds. 

1.11 MANUAL FOR MATERIALS AND FINISHES 

A. Submit one copy of completed volumes 15 days prior to final inspection. Draft copy will be 
reviewed and returned, with Architect/Engineer comments. Revise content of document sets as 
required prior to final submission. 

B. Submit two sets of revised final volumes in final form with claim for Final Application for Payment. 
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C. Building Products, Applied Materials, and Finishes: Include product data, with catalog number, 
size, composition, and color and texture designations. Include information for re-ordering custom 
manufactured products. 

D. Instructions for Care and Maintenance: Include manufacturer's recommendations for cleaning 
agents and methods, precautions against detrimental agents and methods, and recommended 
schedule for cleaning and maintenance. 

E. Moisture Protection and Weather Exposed Products: Include product data listing applicable 
reference standards, chemical composition, and details of installation. Include recommendations 
for inspections, maintenance, and repair. 

F. Additional Requirements: As specified in individual product specification sections. 

G. Include listing in Table of Contents for design data, with tabbed fly sheet and space for insertion 
of data. 

1.12 MANUAL FOR EQUIPMENT AND SYSTEMS – Not Used 

1.13 PRODUCT WARRANTIES AND PRODUCT BONDS 

A. Obtain warranties and bonds executed in duplicate by responsible subcontractors, suppliers, and 
manufacturers, within ten days after completion of applicable item of work. 

B. Execute and assemble transferable warranty documents and bonds from subcontractors, 
suppliers, and manufacturers. 

C. Verify documents are in proper form, contain full information, and are notarized. 

D. Co-execute submittals when required. 

E. Include Table of Contents and assemble in three D side ring binder with durable plastic cover. 

F. Submit prior to final Application for Payment. 

G. Time of Submittals: 
1. For equipment or component parts of equipment put into service during construction with 

Owner's permission, provide extended warranty for the full length of the warranty period 
beyond the Date of Substantial Completion. 

2. Make other submittals within ten days after Date of Substantial Completion, prior to final 
Application for Payment. 

3. For items of Work for which acceptance is delayed beyond Date of Substantial Completion, 
submit within ten days after acceptance, listing date of acceptance as beginning of warranty 
or bond period. 

PART 2 PRODUCTS - Not Used 

PART 3 EXECUTION - Not Used 

END OF SECTION 
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SECTION 02 41 19 

SELECTIVE STRUCTURE DEMOLITION 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Demolishing designated construction. 
2. Cutting and alterations for completion of the Work. 
3. Protecting items designated to remain. 
4. Removing demolished materials. 

1.2 CLOSEOUT SUBMITTALS 

A. Project Record Documents: Accurately record actual locations of capped utilities, concealed 
utilities discovered during demolition, and subsurface obstructions. 

1.3 QUALITY ASSURANCE 

A. Conform to applicable code for demolition work, dust control, and products requiring electrical 
disconnection and re-connection 

B. Conform to applicable code for procedures when hazardous or contaminated materials are 
discovered. 

C. Obtain required permits from authorities having jurisdiction. 

1.4 SEQUENCING 

A. Owner will conduct salvage operations before demolition begins to remove materials Owner 
chooses to retain. 

1.5 SCHEDULING 

A. Cooperate with Owner in scheduling noisy operations and waste removal that may impact 
Owners operation and in adjoining spaces. 

B. Coordinate utility and building service interruptions with Owner. 
1. Do not disable or disrupt building fire or life safety systems without three days prior written 

notice to Owner. 
2. Schedule tie-ins to existing systems to minimize disruption. 
3. Coordinate Work to ensure fire sprinklers, fire alarms, smoke detectors, emergency lighting, 

exit signs and other life safety systems remain in full operation in occupied areas. 

1.6 PROJECT CONDITIONS 

A. Conduct demolition to minimize interference with occupied building areas. 

B. Cease operations immediately if structure appears to be in danger and notify Architect/Engineer. 
Do not resume operations until directed. 
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PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

3.1 PREPARATION 

A. Notify affected utility companies before starting work and comply with their requirements. 

B. Mark location and termination of utilities. 

C. Erect, and maintain temporary barriers and security devices, including warning signs and lights, 
and similar measures, for protection of the public, Owner, and existing improvements indicated to 
remain. 

D. Erect and maintain weatherproof closures for exterior openings. 

E. Erect and maintain temporary partitions to prevent spread of dust, odors, and noise to permit 
continued Owner occupancy. 

F. Prevent movement of structure; provide temporary bracing and shoring required to ensure safety 
of existing structure. 

G. Provide appropriate temporary signage including signage for exit or building egress. 

H. Do not close or obstruct building egress path during building occupancy. 

I. Do not disable or disrupt building fire or life safety systems without 3 days prior written notice to 
Owner. 

3.2 DEMOLITION 

A. Conduct demolition to minimize interference with adjacent occupied building areas. 

B. Maintain protected egress from and access to adjacent existing buildings at all times. 

C. Do not close or obstruct public roadways or sidewalks without permits. 

D. Cease operations immediately when structure appears to be in danger and notify 
Architect/Engineer. 

E. Disconnect and remove designated utilities within demolition areas. 

F. Cap and identify abandoned utilities at termination points when utility is not completely removed. 
Annotate Record Drawings indicating location and type of service for capped utilities remaining 
after demolition. 

G. Demolish in orderly and careful manner. Protect existing improvements, supporting structural 
members. 
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H. Carefully remove building components indicated to be reused. 
1. Disassemble components as required to permit removal. 
2. Package small and loose parts to avoid loss. 
3. Mark components and packaged parts to permit reinstallation. 
4. Store components, protected from construction operations, until reinstalled. 

I. Remove demolished materials from site except where specifically noted otherwise. Do not burn or 
bury materials on site. 

J. Remove materials as Work progresses. Upon completion of Work, leave areas in clean condition. 

K. Remove temporary Work. 

END OF SECTION 
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SECTION 07 90 00 

JOINT PROTECTION 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section includes sealants and joint backing and accessories. 

1.2 REFERENCES 

A. ASTM International: 
1. ASTM C834 - Standard Specification for Latex Sealants. 
2. ASTM C920 - Standard Specification for Elastomeric Joint Sealants. 
3. ASTM C1193 - Standard Guide for Use of Joint Sealants. 

1.3 SUBMITTALS 

A. Section 01 33 00 - Submittal Procedures: Submittal procedures. 

B. Products Data: Submit data indicating sealant chemical characteristics, performance criteria, 
substrate preparation, limitations, and color availability. 

C. Samples: Submit two samples illustrating sealant colors for selection. 

1.4 QUALIFICATIONS 

A. Manufacturer: Company specializing in manufacturing products specified in this section with 
minimum three years documented experience. 

B. Applicator: Company specializing in performing Work of this section with minimum three years 
documented experience. 

1.5 ENVIRONMENTAL REQUIREMENTS 

A. Section 01 60 00 - Product Requirements. 

B. Maintain temperature and humidity recommended by sealant manufacturer during and after 
installation. 

1.6 COORDINATION 

A. Section 01 30 00 - Administrative Requirements: Coordination and project conditions. 

B. Coordinate Work with sections referencing this section. 

PART 2 PRODUCTS 

2.1 JOINT SEALERS 

A. Manufacturers: 
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1. Dow Corning Corp. 
2. Pecora Corp.. 
3. Sika Corp.. 
4. Tremco Sealants & Waterproofing. 
5. Substitutions: Or equal. 

B. Products Description: 

1. Sealant S1 - General Purpose Interior Sealant: Acrylic emulsion latex; ASTM C834, single 
component, paintable. 
a. Acceptable Products: 

1) TremFlex 834 manufactured by Tremco. 
2) Pecora AC-20 + Silcone manufactured by Pecora Corp. 
3) Or equal. 

b. Color: Match substrate.  

2.2 ACCESSORIES 

A. Primer: Non-staining type, recommended by sealant manufacturer to suit application. 

B. Joint Cleaner: Non-corrosive and non-staining type, recommended by sealant manufacturer; 
compatible with joint forming materials. 

C. Joint Backing: Round foam rod compatible with sealant; ASTM D1056, sponge or expanded 
rubber; oversized 30 to 50 percent larger than joint width. 
1. Type: Everlastic manufactured by Williams Products, Inc. or equal. 

D. Bond Breaker: Pressure sensitive tape recommended by sealant manufacturer to suit application. 

PART 3 EXECUTION 

3.1 EXAMINATION 

A. Section 01 30 00 - Administrative Requirements: Coordination and project conditions. 

B. Verify substrate surfaces and joint openings are ready to receive work. 

C. Verify joint backing and release tapes are compatible with sealant. 

3.2 PREPARATION 

A. Remove loose materials and foreign matter impairing adhesion of sealant. 

B. Clean and prime joints. 

C. Perform preparation in accordance with ASTM C1193. 

D. Protect elements surrounding Work of this section from damage or disfiguration. 

3.3 INSTALLATION 

A. Perform installation in accordance with ASTM C1193. 
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B. Measure joint dimensions and size joint backers to achieve the following, unless otherwise 
indicated: 
1. Width/depth ratio of 2: 1. 
2. Neck dimension no greater than 1/3 of joint width. 
3. Surface bond area on each side not less than 75 percent of joint width. 

C. Install bond breaker where joint backing is not used. 

D. Install sealant free of air pockets, foreign embedded matter, ridges, and sags. 

E. Apply sealant within recommended application temperature ranges. Consult manufacturer when 
sealant cannot be applied within these temperature ranges. 

F. Tool joints concave. 

3.4 CLEANING 

A. Section 01 70 00 - Execution and Closeout Requirements: Final cleaning. 

B. Clean adjacent soiled surfaces. 

3.5 PROTECTION OF INSTALLED CONSTRUCTION 

A. Section 01 70 00 - Execution and Closeout Requirements: Protecting installed construction. 

B. Protect sealants until cured. 

3.6 SCHEDULE 

A. Interior Joints between door frames and substrate: Type S1. 

END OF SECTION 
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SECTION 08 12 13 

HOLLOW METAL FRAMES 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section includes fire rated steel frames. 

B. Related Sections: 
1. Section 07 90 00 – Joint Protection: Joint sealers. 
2. Section 08 71 00 - Door Hardware: Hardware. 
3. Section 09 90 00 – Painting: Field painting of frames. 

1.2 REFERENCES 

A. American National Standards Institute: 
1. ANSI A250.8 - Recommended Specifications for Standard Steel Doors and Frames. 

B. ASTM International: 
1. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or 

Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process. 

C. National Fire Protection Association: 
1. NFPA 80 - Standard for Fire Doors, Fire Windows. 
2. NFPA 105 - Standard for the Installation of Smoke Door Assemblies and other Opening 

Protectives. 
3. NFPA 252 - Standard Methods of Fire Tests of Door Assemblies. 

D. Underwriters Laboratories Inc.: 
1. UL 10B - Fire Tests of Door Assemblies. 
2. UL 10C - Positive Pressure Fire Tests of Door Assemblies. 
3. UL 1784 - Air Leakage Tests of Door Assemblies. 

1.3 SUBMITTALS 

A. Section 01 33 00 - Submittal Procedures: Submittal procedures. 

B. Shop Drawings: Indicate frame elevations, reinforcement, anchor types and spacing, location of 
cut-outs for hardware, and finish. 

C. Product Data: Submit frame configuration and finishes. 

D. Manufacturer's Certificate: Certify products meet or exceed specified requirements. 

1.4 QUALITY ASSURANCE 

A. Conform to requirements of ANSI A250.8. 

B. Fire Rated Frame Construction: Conform to one of the following: 
1. NFPA 252; with neutral pressure level at 40 inches maximum above sill at 5 minutes into 

test. 
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2. UL 10C. 

C. Installed Fire Rated Frame Assembly: Conform to NFPA 80 for fire rated class same as fire door. 

D. Attach label from agency approved by authority having jurisdiction to identify each fire rated door 
frame. 

1.5 QUALIFICATIONS 

A. Manufacturer: Company specializing in manufacturing products specified in this section with 
minimum three years documented experience. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Section 01 60 00 - Product Requirements: Product storage and handling requirements. 

B. Accept frames on site in manufacturer's packaging. Inspect for damage. 

C. Break seal on-site to permit ventilation. 

1.7 COORDINATION 

A. Section 01 30 00 - Administrative Requirements: Coordination and project conditions. 

B. Coordinate Work with demolition and opening construction, door, and hardware installation. 

PART 2 PRODUCTS 

2.1 STANDARD STEEL FRAMES 

A. Manufacturers: 
1. Amweld Building Products, Inc. 
2. Ceco Door Products 
3. [unbarton Corp. 
4. Kewanee Corp. 
5. Republic Builders Products 
6. Steelcraft 
7. Or equal 

B. Product Description: Standard shop fabricated steel frames, fire rated type. 
1. Interior Frames: 

a. 16 gage/0.053 inch thick material, base metal thickness. 

2.2 ACCESSORIES 

A. Primer: ANSI A250.10 rust inhibitive type. 

B. Silencers: Resilient rubber fitted into drilled hole. 

C. Weatherstripping and/or smoke seals: Specified in Section 08 71 00. 
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2.3 FABRICATION 

A. Fabricate frames as knock-down unit.  

B. Fabricate frames with hardware reinforcement plates welded in place. 

C. Prepare frames for silencers. Provide three single silencers for single doors on strike side. 

D. Attach fire rated label to each fire rated frame. 

E. Fabricate frames to match frame elevations depicted in plans. 

2.4 SHOP FINISHING 

A. Steel Sheet: Galvanized to ASTM A653/A653M G60. 

B. Primer: Baked. 

PART 3 EXECUTION 

3.1 EXAMINATION 

A. Section 01 40 00 – Quality Requirements: Examination requirements. 

B. Verify rough opening sizes prior to fabrication. 

3.2 INSTALLATION 

A. Install frames in accordance with ANSI A250.8. 

B. Coordinate installation of frames with installation of hardware specified in Section 08 71 00 and 
doors in Section 08 14 16. 

3.3 ERECTION TOLERANCES 

A. Section 01 40 00 - Quality Requirements: Tolerances. 

B. Maximum Diagonal Distortion: 1/16 inch measured with straight edges, crossed corner to corner. 

3.4 SCHEDULE 

A. Refer to Door and Frame Schedule in drawings. 

  END OF SECTION 
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SECTION 08 14 16 

FLUSH WOOD DOORS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Flush wood doors. 

B. Related Requirements: 
1. Section 08 12 13 – Hollow Metal Frames. 
2. Section 08 71 00 - Door Hardware. 
3. Section 08 80 00 - Glazing. 

1.2 REFERENCE STANDARDS 

A. Architectural Woodwork Institute: 
1. AWI AWS - Architectural Woodwork Standards. 

B. Hardwood Plywood and Veneer Association: 
1. HPVA HP-1 - American National Standard for Hardwood and Decorative Plywood. 

C. Wood Window and Door Manufacturers Association: 
1. WDMA I.S 1A - Architectural Wood Flush Doors. 

1.3 COORDINATION 

A. Section 01 30 00 - Administrative Requirements: Coordination and project conditions. 

B. Coordinate Work with door opening construction, door frame and door hardware installation. 

1.4 SUBMITTALS 

A. Section 01 33 00 - Submittal Procedures: Submittal procedures. 

B. Product Data: 
1. Submit data for door core materials and construction. 
2. Submit data for veneer species, type, and characteristics. 
3. Submit data for factory finishes. 

C. Shop Drawings: 
1. Indicate door opening criteria, elevations, sizes, types, swings, undercuts required, special 

beveling, special blocking for hardware, and factory machining criteria. 
2. Indicate cutouts for glazing. 

D. Samples: 
1. Submit samples of door veneer, illustrating wood grain, stain color, and sheen. 
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1.5 QUALITY ASSURANCE 

A. Perform Work in accordance with AWI AWS Section 9, Premium Grade. 

B. Finish doors in accordance with AWI AWS Section 5 Premium Grade. 

C. Fire Rated Door and Transom Construction: Conform to one of the following: 
1. NFPA 252; with neutral pressure level at 40 inches maximum above sill at 5 minutes into 

test. 
2. UL 10C. 
3. 20-Minute Fire Rated Corridor [and Smoke Barrier] Doors: Fire tested without hose stream 

test. 

D. Installed Fire Rated Door and Transom Assembly: Conform to NFPA 80 for fire rated class as 
indicated on Drawings. 

1.6 QUALIFICATIONS 

A. Manufacturer: Company specializing in manufacturing products specified in this section with 
minimum three years documented experience. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Section 01 60 00 - Product Requirements: Product storage and handling requirements. 

B. Package, deliver and store doors in accordance with AWI AWS Section 2. 

C. Accept doors on site in manufacturer's packaging. Inspect for damage. 

D. Break seal on site to permit ventilation. 

1.8 WARRANTY 

A. Section 01 70 00 - Execution and Closeout Requirements: Product warranties and product bonds. 

B. Include coverage for delamination of veneer, warping beyond specified installation tolerances, 
defective materials, and telegraphing core construction. 

C. Interior Doors: 
1. Factory Finished Doors: Furnish manufacturer’s life of installation warranty. 

PART 2 PRODUCTS 

2.1 FLUSH WOOD DOORS 

A. Manufacturer List: 
1. Algoma Hardwoods Inc. 
2. Eggers Industries. 
3. Graham Manufacturing Corp. 
4. Marshfield Door Systems 
5. Mohawk Flush Doors, Inc. 
6. Oshkosh Architectural Door Company 
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7. Or equal 

B. Flush Interior Doors: Solid core. 
1. Thickness: 1-3/4 inches 
2. Core: PC and FD. 
3. Face Construction: Five ply. 
4. Performance Duty Level: Heavy duty. 

C. Performance / Design Criteria: 
1. Performance Duty Level: WDMA I.S. 1A. 
2. Fire Resistance: As indicated on Drawings. 

2.2 MATERIALS 

A. Door Cores: AWI AWS Section 9. 
1. Solid Core, 20 minute and Non-Fire Rated: 

a. Type: PC; particleboard. 
2. Solid Core, Fire Rated: Category A for positive pressure fire test. 

a. Type FD; fire resistive composite. 

B. Interior Door Faces: 
1. Transparent Finished Faces: Wood veneer. 

a. Species: Red oak. 
b. Veneer Cut: Plain sliced. 
c. Veneer Matching: Book matched. 
d. Face Matching: Running. Pair match multiple door leaves in single opening. 

C. Facing Adhesive: Type I - waterproof. 

2.3 FABRICATION 

A. Fabricate doors in accordance with AWI AWS Section 9 requirements. 

B. Furnish closer and lock blocks at lock edge and top of door for closer for hardware reinforcement. 

C. Vertical Exposed Edge of Stiles: Wood veneer matching door facing. 

D. Fit door edge trim to edge of stiles after applying veneer facing. 

E. Bond edge banding to cores. 

F. Factory machine doors for finish hardware in accordance with hardware requirements and 
dimensions. Do not machine for surface hardware. Furnish solid blocking for through bolted 
hardware. 

G. Factory fit doors for frame opening dimensions identified on shop drawings. 

H. Provide edge clearances in accordance with AWI AWS Section 9. 

2.4 FINISHES 

A. Transparent Finish System: Stained, color and sheen as selected. 
1. System 9; UV curable epoxy, polyester, urethane. 



  WEST BRANCH – ROSE CITY AREA SCHOOLS 
SURLINE MIDDLE SCHOOL CORRIDOR DOOR REPLACEMENT PROJECT 

May 30, 2025 

 
Anthony Esson, Architect Flush Wood Doors 08 14 16 - 4 

B. Seal door top edge with color sealer to match door facing. 

2.5 ACCESSORIES 

A. Door Glazing: 
1. Glass: As specified in Section 08 80 00. 
2. Glazing Stops: Wood, of same species as door facing. 
3. Glazing Stops: Wood with metal clips for rated doors. 

PART 3 EXECUTION 

3.1 EXAMINATION 

A. Section 01 40 00 - Quality Requirements: Requirements for installation examination. 

B. Verify opening sizes and tolerances are acceptable. 

C. Do not install doors in frame openings that are not plumb or are out-of-tolerance for size or 
alignment. 

3.2 INSTALLATION 

A. Install doors in accordance with AWI AWS Section 9 and manufacturer's instructions. 

B. Field Fitting and Trimming: 
1. Trim non-rated door width by cutting equally on both jamb edges. 
2. Trim door height by cutting bottom edges to maximum of 3/4 inch. 
3. Machine cut doors for hardware installation. 

C. Coordinate installation of doors with installation of frames specified in Section 08 12 13 and 
hardware specified in Section 08 71 00. 

D. Coordinate installation of glass and glazing specified in Section 08 80 00. 

3.3 TOLERANCES 

A. Section 01 40 00 - Quality Requirements: Tolerances. 

B. Maximum Diagonal Distortion (Warp): 1/8 inch measured with straight edge or taut string, corner 
to corner, over imaginary 36 x 84 inches surface area. 

C. Maximum Vertical Distortion (Bow): 1/8 inch measured with straight edge or taut string, top to 
bottom, over imaginary 36 x 84 inches surface area. 

D. Maximum Width Distortion (Cup): 1/8 inch measured with straight edge or taut string, edge to 
edge, over imaginary 36 x 84 inches surface area. 

3.4 ADJUSTING 

A. Section 01 70 00 - Execution and Closeout Requirements: Requirements for starting and 
adjusting. 
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B. Adjust door for smooth and balanced door movement. 

C. Adjust door closer for full closure. 

END OF SECTION 
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SECTION 08 71 00 

  DOOR HARDWARE 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section includes: 
1. Furnish hardware required to complete the work as shown on the drawings and as specified 

herein; 
2. Furnish trim attachments and fastenings, specified or otherwise required, for proper and 

complete installation. 
3. Furnish all items of Finish Hardware specified, scheduled, shown or required herein except 

those items specifically excluded from this section of the specification. 

B. Related Sections: 
1. Section 08 12 13 – Hollow Metal Frames. 
2. Section 08 14 16 – Flush Wood Doors. 

1.2 DEFINITIONS 

A. "Finish Hardware":  Items required for swinging doors, except special types of unique and non-
matching hardware specified under door and frame Sections of these Specifications. 

1.3 DESIGN REQUIREMENTS 

A. Thoroughly review finish hardware schedule, comparing it with the floor plan, door schedule, and 
door details to verify hardware requirements, quantities, door swings, finishes, and sizes. 

B. If an inconsistency or error in the proposed construction documents is suspected, the hardware 
supplier is to bring it immediately to the attention of the Architect.  If the quantity of items is 
questioned, for bidding purposes, assume the higher quantity is required and price accordingly. 

C. Architect’s review of Submittals is for design concept only, and does not relieve the Contractor of 
the responsibility to furnish sufficient material and functions required for a complete, and code-
worthy installation.  Determination of all quantities is the responsibility of the Contractor. 

1.4 PERFORMANCE REQUIREMENTS 

A. Furnish finish hardware complying with the requirements of laws, codes, ordinances and guidelines 
of governmental authorities having jurisdiction: 

B. NFPA 101, “Life Safety Code”, 2015 edition. 

C. International Building Code - 2015 Edition 

D. ANSI A117.1-2015 Accessible and Usable Buildings and Facilities 

1.5 SUBMITTALS 

A. Section 01 33 00 - Submittal Procedures: Submittal procedures. 
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B. Hardware Schedule: 
1. Submit "Finish Hardware Schedule" in the following format: 

a. Vertically-typed, double-spaced; 
b. Organized into "hardware sets", indicating complete designations of every item required 

for each door or opening.  Include the following information for each item of finish 
hardware: 
1) Manufacturer 
2) Type 
3) Style 
4) Function 
5) Size 
6) Degree and direction of opening swing (“hand”) 
7) Finish 
8) Fasteners 
9) Location of hardware set cross-referenced to indications on floor plans, door, 

schedule, and frame schedule. 
10) Explanation of all abbreviations, symbols, codes, etc. contained in schedule. 
11) Mounting heights and locations for hardware. 
12) Door and frame sizes and materials. 
13) Keying information. 

C. Product Data: 
1. Submit, in booklet form Manufacturers Catalog cut sheets of scheduled hardware. 
2. Submit product data with hardware schedule. 

1.6 CLOSEOUT SUBMITTALS 

A. Section 01 70 00 - Execution and Closeout Requirements: Closeout procedures. 

B. Project Record Documents: Record actual locations of installed cylinders and their master key 
code. 

C. Operation and Maintenance Data: Submit data on operating hardware, lubrication requirements, 
and inspection procedures related to preventative maintenance. Provide complete copies of 
manufacturer's catalog cuts and maintenance instructions for each item furnished under the Work 
of this Section. 

1.7 Keys: Deliver with identifying tags to Owner by security shipment direct from hardware supplier. 

1.8 QUALITY ASSURANCE 

A. Perform Work in accordance with the following requirements: 
1. ANSI A156 series. 
2. NFPA 80. 
3. UL 305. 

1.9 QUALIFICATIONS 

A. Manufacturer: Company specializing in manufacturing products specified in this section with 
minimum three years documented experience. 

B. Source limitations:  Obtain each type of hardware (latch and lock sets, hinges, closers, etc.) from a 
single manufacturer, although several may be indicated as offering products complying with 
requirements. 
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1.10 DELIVERY, STORAGE, AND HANDLING 

A. Section 01 60 00 - Product Requirements: Product storage and handling requirements. 

B. Package hardware items individually with necessary fasteners, instructions, and installation 
templates, when necessary; label and identify each package with door opening code to match 
hardware schedule. 
1. Include instructions, templates, and fasteners needed for installation. 

1.11 COORDINATION 

A. Section 01 30 00 - Administrative Requirements: Coordination and project conditions. 

B. Coordinate Owner's keying requirements during course of Work. 

1.12 WARRANTY 

A. Section 01 70 00 - Execution and Closeout Requirements: Product warranties and product bonds. 

B. Warrant all finish hardware items against defects in materials and workmanship for one year. 

C. Extended warranty:  Extend the above warranty on certain items of finish hardware as follows: 
1. Door closers:  To ten years 
2. Continuous hinges:   To ten years 
3. Exit devices:   To five years 
4. Locks and latch sets: To five years 

D. Manufacturer agrees to promptly replace (including installation by a factory representative) 
defective products at no additional cost to the Owner, for the duration of the warranty period. 

E. The terms of such warranties extend from the Date of Substantial Completion as that date is 
defined by the General Conditions. 

F. Failures due to defective materials or workmanship is deemed to include, but not to be limited to: 
1. Failures in operation of any operating component; 

G. Defects which contribute to unsightly appearance, potential safety hazard, or potential untimely 
failure of the products furnished under this Section. 

1.13 MAINTENANCE MATERIALS 

A. Section 01 70 00 - Execution and Closeout Requirements: Maintenance materials. 

B. Furnish special wrenches and tools applicable for each different and for each special hardware 
component. 

C. Furnish maintenance tools and accessories supplied by hardware component manufacturer. 
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PART 2 PRODUCTS 

2.1 GENERAL 

A. Requirements for design, grade, function, finish, size, and other distinctive qualities of each finish 
hardware item is indicated in the Drawings. 

B. Product designations: 
1. Provide the product designated or the comparable product by the Manufacturers listed under 

this Section. 

C. ANSI/BHMA designations: 
1. Used to describe hardware items, or to define quality or function.  Provide products complying 

with these standards in addition to additional requirements of this Section. 

D. Hand of door:  Drawings show direction of slide, swing (“hand”) of door leafs. 

E. Hardware:  Use hardware manufactured to conform to published templates and, generally, 
prepared for machine screw installation.  Do not provide hardware which has been prepared for 
self-tapping sheet metal screws, except as specifically indicated. 

2.2 MATERIALS 

A. Base metals: 
1. Manufacturer's standard metal alloy, composition, temper and hardness, but in no case of 

lesser (commercially-recognized) quality than that specified for applicable hardware units by 
applicable ANSI A156 series standard for each type hardware item and with ANSI A156.18 for 
finish designations indicated. 

2. Do not furnish "optional" materials for those indicated, except as otherwise specified. 

B. Fasteners: 
1. Furnish Phillips flat-head screws with each hardware item, unless otherwise indicated. 
2. Exposed screws:  Match finish of hardware (even where noted to be "prepared for paint"). 
3. Use concealed fasteners for hardware units which are exposed when door is closed, except 

where no standard units of type specified are available with concealed fasteners. 
4. Do not use thru-bolts where bolt head or nut on opposite face would be exposed. 
5. Where adequate reinforcement is not feasible, thru-bolting would only be acceptable if through 

sleeves, or if sex-screw fasteners are used. 

C. Furnish a complete set of specialized tools and maintenance instructions as needed for Owner's 
continued adjustment, maintenance, and removal and replacement of finish hardware. 

2.3 MANUFACTURED UNITS 

A. Reference standards: 
1. Comply with BHMA/ANSI A156 current series for each product type. 

B. Hardware finishes: 
1. Materials and Finishes Standard:  Comply with ANSI A156.18 (BHMA 1301).  Finish 

designations used in schedules are listed, therein. 
2. Provide matching finishes for hardware units at each door, unless otherwise indicated. 
3. Match the color and texture of hardware items to manufacturer's standard finish for the latch 

set, lockset, or push-pull unit. 
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4. Provide quality of finish, including thickness of plating or coating, composition, hardness, and 
other qualities complying with manufacturer's standards, but in no case less than that 
specified or described by referenced standards. 

C. Hardware for fire-rated openings: 
1. Comply with NFPA 80. 
2. Tested and listed by Underwriters Laboratory (UL), or Factory Mutual (FM) for type, size and 

use of door, and complying with requirements of door and door frame label. 
3. Provide UL or FM label on door indicating "Fire door to be equipped with fire-exit hardware". 
4. Provide UL or FM label on exit device indicating "Fire Exit Hardware". 

2.4 PRODUCTS 

A. Hinges: 
1. Butt Hinges: 

a. ANSI A156.1 - for commercial quality. 
b. Provide only template-produced units. 
c. All butt hinges to be ball bearing-5 knuckle type Standard or Heavy Weight as specified. 
d. Hinges at exterior doors shall be of non-ferrous material.  
e. All hinges shall be provided Non-removable (NRP) 
f. Size and number of hinges as specified; otherwise according to hinge manufacturer’s 

recommendation for door size and weight.  
g. Acceptable products: PDQ, PBB, Don Jo 

B. Lock Cylinders and Keying: 
1. General: 

a. All final cylinders by Owner. 
2. Cylinders: 

a. Type:  Mortise or rim-type as required by function of locking device. 
b. Provide screw on cams or tail piece as required. 
c. Construct lock cylinder parts from brass/bronze, stainless steel or nickel silver. 
d. Provide solid machined cylinder rings with tension spring to resist wrenching of cylinder. 

Length, finish and size as required.     
e. Provide cylinder(s) and core(s) as required by function for each locking device. 

3. System: 
a. Provide cylinder housing compatible with Owner provided cores (Schlage Primus). 

C. Locksets: 
1. Cylindrical Locks as required to match existing preps: 

a. Reuse Existing Lockset. 

D. Closers: 
1. General: 

a. ANSI A156.4 - 1986 Grade 1 criteria. 
b. All closers shall be the products of one manufacturer. 

2. Description: 
a. Full rack-and-pinion type with double heat-treated spindle. 
b. Cast Iron Body. 
c. Hydraulic fluid: non-gumming and non-freezing. 
d. Closer body: non-handed, multi-size spring power. 
e. With three non-critical V valves and hex key adjustment to independently regulate sweep 

latch speed and backcheck. 
f. Provide mounting brackets necessary to clear sound seals and weatherstrip.  
g. Enclose in a full, molded cover. 
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h. Provide drop plates and / or special brackets for proper mounting. 
i. Pressure Relief Valves will not be accepted on Door Closers.  
j. Provide Barrier Free power setting as required by ANSI A117.1 
k. Where SCS is specified, furnish a Stainless-Steel swivel snubber. Stationary snubbers, 

rubber grommets and studs will not be accepted. 
3. Acceptable products: International PDQ 7000, LCN 4041XP. 

E. Stops: 
1. General: 

a. ANSI A156.16 - 1989 Grade 1 criteria. 
b. Provide stops where scheduled, wall or floor, as opening conditions dictate, utilizing wall 

stops wherever possible. 
2. Description: 

a. Wall stops: Cast brass, bronze or stainless steel.  Concave wall stop to have stainless 
steel washer imbedded in rubber stop. 

b. Floor stops: Cast Stainless, brass or bronze, and plated as required. 
c. Make selection of floor stop height based upon floor conditions and door undercut. 
d. Overhead Stops: Stainless steel body sized for width of door. 

3. Acceptable products: PDQ, Hiawatha, Don Jo 

F. Kick plates, mop plates and armor plates: 
1. General:  ANSI A156.16 - 1989 criteria. 
2. Description: 

a. Minimum .050" thick 
b. Dimensions: 

1) Width:  2" less than door width to which they are to be applied. 
2) Kick plate height:  10" 

c. Mounting: 
1) Install kick plates and armor plates flush to bottom edge of door. 

3. Acceptable manufacturers: Hiawatha, PDQ and Don Jo 

G. Miscellaneous Hardware Equipment and Material: 
1. General: 

a. Provide items and types as specified. 

2.5 OTHER MATERIALS 

A. Provide other materials, not specifically described but required for a complete and proper 
installation, as selected by the Contractor subject to the approval of the Architect. 

2.6 HARDWARE FINISHES 

A. General: 
1. Provide matching finishes for hardware units at each door or opening, to the greatest extent 

possible and except as otherwise indicated. 
2. Reduce differences in color and textures as much as commercially possible where the base 

metal or metal forming process is different for individual units of hardware exposed at the 
same door or opening. 

3. In general, match items to the manufacturer's standard finish for the latch and lock set (or 
push/pull units if no latch/lock sets) for color and texture. 

4. Provide finishes matching those established by BHMA or, if none established, match the 
Architect's sample. 
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5. Provide quality of finish, including thickness of plating or coating (if any), composition, 
hardness and other qualities complying with manufacturer's standards, but in no case less 
than that specified for the applicable units of hardware by referenced standards. 

6. Finish designations used in schedules and elsewhere listed in ANSI A156.18 "Materials and 
Finishes Standard", including coordination with the traditional U.S. finishes shown by certain 
manufacturers for their products. 

B. Provide the following hardware finishes, unless otherwise scheduled: Dull Chrome, Stainless Steel, 
and Aluminum color pallet. 

C. Base material:   Manufacturer’s standard high-carbon steel, brass, or bronze. 

PART 3 EXECUTION 

3.1 EXAMINATION 

A. Section 01 40 00 - Quality Requirements: Examination requirements. 

B. Verify doors and frames are ready to receive door hardware and dimensions are as indicated on 
shop drawings. 

C. Examine the areas and conditions under which work of this Section will be performed. Correct 
conditions detrimental to timely and proper completion of the Work. Do not proceed until 
unsatisfactory conditions are corrected. 

3.2 INSTALLATION 

A. Coordinate as required with other trades to assure proper and adequate provision in the work of 
those trades for interface with the work of this Section. 

B. General: 
1. Install each item in its proper location firmly anchored into position, level and plumb, and in 

accordance with the manufacturer's recommendations. 
2. Handing, hardware heights, locations, and degree of opening swing are indicated in the 

Drawings and Finish Hardware Schedule. 
3. Mount finish hardware units: 

a. At recommended heights and locations as shown in approved finish hardware schedule, 
complying with requirements of the A.D.A., and pertinent provisions of the Building Code. 

b. To function at proper degree of opening of doors as indicated on approved finish 
hardware schedule. 

c. By manufacturer's template. 
d. Prior to final finishing of the door.  Remove hardware to allow finishing of door, and 

permanently reinstall hardware upon completion of finishing operation. 
4. Reinforce, where necessary, the substrate to assure proper attachment. 
5. Drill and countersink units which are not factory-prepared for anchorage fasteners. 
6. Space fasteners and anchors in accordance with industry standards. 

C. Installing closers: 
1. Mount closers per manufacturer's template and secure the Architect’s approval of the closer 

installation. 
2. The Contractor will be required to replace doors onto which closers are improperly mounted at 

no additional cost to the Owner.  Repair or patching of such doors will not be acceptable. 
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D. Installing Stops:  Install all wall stops into reinforced wall or stud.  Projection type wall stops (115) 
should be mounted 80” from finish floor, with sloped portion of the stop facing up / flat side down.  
Install floor stops out of the way foot traffic at a height high enough to accommodate any ramp or 
uneven floor condition.  

3.3 ADJUSTING AND CLEANING 

A. Section 01 70 00 - Execution and Closeout Requirements: Testing, adjusting, and balancing. 

B. Check and adjust each item of hardware and each door upon completion of final installation.  Verify 
proper function, and replace units which cannot be made to operate freely and smoothly, as 
intended for the application. 

C. Clean adjacent surfaces soiled by hardware installation. 

3.4 PROTECTION OF INSTALLED CONSTRUCTION 

A. Section 01 70 00 - Execution and Closeout Requirements: Protecting installed construction. 

B. Do not permit adjacent work to damage hardware or hardware finish. 

3.5 HARDWARE SETS 
 
Hardware Set 1 – Salvaged Lock [Lock / Unlock] + Closer & Smoke Seal 
 
3  ea. Butt Hinge BB81 4 ½” x 4 ½” NRP    26D PBB 
1 ea. Reinstall Salvaged Lockset     26D Existing  
1 ea. Closer 7101 BC EDA (push side mount)    689 PDQ 
1 ea. Kickplate 90 10 x 2” LDW     32D Don Jo 
1 ea. Wall Stop 1475       26D Don Jo 
 
Hardware Set 2 – New door in existing frame.  
Salvaged Lock [Lock / Unlock] + Closer & Smoke Seal Match existing frame hinge locations  
and size hinges to existing frame preps.  
Verify existing opening and notify architect immediately if that which exists differs or is not  
compatible from what is specified below. 
 
3  ea. Butt Hinge BB81 4 ½” x 4 ½” NRP    26D PBB 
1 ea. Reinstall Salvaged Lockset     26D Existing  
1 ea. Closer 7101 BC RA Regular Arm (pull side mount)   689 PDQ 
1 ea. Kickplate 90 10 x 2” LDW     32D Don Jo 
1 ea. Wall Stop 1475      26D Don Jo 
 

END OF SECTION 
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SECTION 08 80 00 

GLAZING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Glass glazing for wood doors. 

B. Related Sections: 
1. Section 08 14 16 – Flush Wood Doors: Glazed doors. 

1.2 REFERENCES 

A. American National Standards Institute: 
1. ANSI Z97.1 - Safety Glazing Materials Used in Buildings Safety. 

B. ASTM International: 
1. ASTM E119 - Standard Test Methods for Fire Tests of Building Construction and Materials. 

C. Consumer Products Safety Commission: 
1. CPSC 16 CFR 1201 - Safety Standard for Architectural Glazing. 

D. Glass Association of North America: 
1. GANA - Sealant Manual. 
2. GANA - Glazing Manual. 

E. National Fire Protection Association: 
1. NFPA 80 - Standard for Fire Doors, Fire Windows. 
2. NFPA 252 - Standard Methods of Fire Tests of Door Assemblies. 
3. NFPA 257 - Standard on Fire Test for Window and Glass Block Assemblies. 

F. Underwriters Laboratories Inc.: 
1. UL 10B - Standard for Fire Tests of Door Assemblies. 
2. UL 10C - Positive Pressure Fire Tests of Door Assemblies. 
3. UL 263 - Standard for Fire Tests of Building Construction and Materials. 
4. UL - Building Materials Directory. 

1.3 PERFORMANCE REQUIREMENTS 

A. Interior Glass Deflection: Maximum differential deflection for two adjacent unsupported edges 
when 50 plf force is applied to one panel at any point up to 42 inches above finished floor less 
than thickness of glass. 

1.4 SUBMITTALS 

A. Section 01 33 00 - Submittal Procedures: Submittal procedures. 

B. Product Data: 
1. Glass: Provide structural, physical, and performance characteristics, size limitations, special 

handling or installation requirements. 



 WEST BRANCH – ROSE CITY AREA SCHOOLS 
 SURLINE MIDDLE SCHOOL CORRIDOR DOOR REPLACEMENT PROJECT 

 May 30, 2025 

 
Anthony Esson, Architect Glazing 08 80 00 - 2 

1.5 QUALITY ASSURANCE 

A. Perform Work in accordance with GANA Glazing Manual, GANA Sealant Manual, for glazing 
installation methods. 

B. Fire Rated Door Glazing: Tested in accordance with one of the following and complying with 
NFPA 80. 
1. NFPA 252; with neutral pressure level at 40 inches maximum above sill at 5 minutes into 

test. 
2. UL 10B. 
3. UL 10C. 

C. Apply label from agency approved by authority having jurisdiction to identify each fire rated glass 
lite. 

1.6 QUALIFICATIONS 

A. Installer: Company specializing in performing Work of this section with minimum three years 
documented experience approved by manufacturer. 

1.7 ENVIRONMENTAL REQUIREMENTS 

A. Do not install glazing when ambient temperature is less than 50 degrees F. 

B. Maintain minimum ambient temperature before, during and 24 hours after installation of glazing 
compounds. 

PART 2 PRODUCTS 

2.1 FIRE RESISTIVE GLASS PRODUCTS  

A. Fire Resistive Glass Manufacturers: 
1. Technical Glass Products. 
2. Substitutions permitted. 

B. Fire-Rated Doors; meeting fire door assembly criteria, D-20 Rating (FG-20): 
1. Thickness: 1/4 inch. 
2. Product: Fireglass 20 as manufactured by Technical Glass Products. 
3. Fire Rating: 20 minute rating as listed in UL Building Materials Directory and approved by 

authority having jurisdiction for applications indicated. 
4. Safety Glazing: Comply with CPSC 16 CFR 1201 Category II. 

C. Fire-Rated Doors; meeting fire door assembly criteria, D-45 Rating (FG-45); meeting fire door 
assembly criteria, fire door assembly “hose stream” test, and fire window assembly criteria 
including hose stream test, D-H-OH 45 Rating (FG-45): 
1. Thickness: 3/16 inch. 
2. Product: FireLite NT as manufactured by Technical Glass Products. 
3. Fire Rating: 45 minute rating as listed in UL Building Materials Directory and approved by 

authority having jurisdiction for applications indicated. 
4. Safety Glazing: Comply with CPSC 16 CFR 1201 Category II. 
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2.2 GLAZING SEALANTS 

A. Pre-Formed Glazing Tape: Size to suit application. 
1. Preformed butyl compound; 10 to 15 Shore A durometer hardness; coiled on release paper; 

black color. 
a. Butyl Corner Sealant: ASTM C920 single component non-skinning butyl compatible with 

glazing tape; color to match tape. 

2.3 GLAZING ACCESSORIES 

A. Setting Blocks: Elastomeric material recommended by glass manufacturer, 80 to 90 Shore A 
durometer hardness, length of 0.1 inch for each square foot of glazing or minimum 4 inch x width 
of glazing rabbet space minus 1/16 inch x height to suit glazing method and pane weight and 
area. 

B. Spacer Shims: Elastomeric material recommended by glass manufacturer, 50 to 60 Shore A 
durometer hardness, minimum 3 inch long x one half the height of glazing stop x thickness to suit 
application. 

C. Glazing Clips: Manufacturer's standard type. 

PART 3 EXECUTION 

3.1 EXAMINATION 

A. Section 01 40 00 - Quality Requirements: Examination requirements. 

B. Verify openings for glazing are correctly sized and within acceptable tolerance. 

C. Verify surfaces of glazing channels or recesses are clean, free of obstructions impeding moisture 
movement, weeps are clear, and ready to receive glazing. 

3.2 PREPARATION 

A. Section 01 40 00 - Quality Requirements: Preparation requirements. 

B. Clean contact surfaces with solvent and wipe dry. 

C. Seal porous glazing channels or recesses with substrate compatible primer or sealer. 

D. Prime surfaces scheduled to receive sealant. 

3.3 INSTALLATION 

A. Perform installation in accordance with GANA Glazing Manual. 
1. Glazing Sealants: Comply with ASTM C1193. 
2. Fire Rated Openings: Comply with NFPA 80. 

B. Interior Dry Method (Tape and Tape) Installation: 
1. Cut glazing tape to length and set against permanent stops, projecting 1/16 inch above sight 

line. 
2. Place setting blocks at 1/4 points with edge block no more than 6 inches from corners. 
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3. Rest glazing on setting blocks and push against tape for full contact at perimeter of pane or 
unit. 

4. Place glazing tape on free perimeter of glazing in same manner described above. 
5. Install removable stop without displacement of tape. Exert pressure on tape for full 

continuous contact. 
6. Knife trim protruding tape. 

3.4 CLEANING 

A. Section 01 70 00 - Execution and Closeout Requirements: Final cleaning. 

B. Remove glazing materials from finish surfaces. 

C. Remove labels after Work is complete. 

D. Clean glass and adjacent surfaces. 

3.5 SCHEDULE 

A. Interior Corridor Fire Rated Doors: 
1. 20 minute: Type FG-20, interior dry method. 
2. 45 minute: Type FG-45, interior dry method. 

END OF SECTION 
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SECTION 09 90 00 

PAINTING AND COATING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section includes surface preparation and field application of paints, and other coatings. 

B. Related Sections: 
1. Section 08 12 13 – Hollow Metal Frames: Shop primed metal door frames. 

1.2 REFERENCES 

A. ASTM International: 
1. ASTM D16 - Standard Terminology for Paint, Related Coatings, Materials, and Applications. 
2. ASTM D4442 - Standard Test Methods for Direct Moisture Content Measurement of Wood 

and Wood-Base Materials. 
3. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials. 

B. Painting and Decorating Contractors of America: 
1. PDCA - Architectural Painting Specification Manual. 

C. SSPC: The Society for Protective Coatings: 
1. SSPC - Steel Structures Painting Manual. 

1.3 DEFINITIONS 

A. Conform to ASTM D16 for interpretation of terms used in this section. 

1.4 SUBMITTALS 

A. Section 01 33 00 - Submittal Procedures: Submittal procedures. 

B. Product Data: Submit data on finishing products. Identify each component based upon paint 
system that it is used in. 

C. Samples: 
1. Submit paper chip samples illustrating range of colors available for each surface finishing 

product scheduled. 

1.5 QUALITY ASSURANCE 

A. Surface Burning Characteristics: 
1. Fire Retardant Finishes: Maximum 25/450 flame spread/smoke developed index when 

tested in accordance with ASTM E84. 
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1.6 QUALIFICATIONS 

A. Manufacturer: Company specializing in manufacturing products specified in this section with 
minimum three years experience. 

B. Applicator: Company specializing in performing work of this section with minimum three years 
documented experience and approved by manufacturer. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Section 01 60 00 - Product Requirements: Product storage and handling requirements. 

B. Deliver products to site in sealed and labeled containers; inspect to verify acceptability. 

C. Container Label: Include manufacturer's name, type of paint, brand name, lot number, brand 
code, coverage, surface preparation, drying time, cleanup requirements, color designation, and 
instructions for mixing and reducing. 

D. Paint Materials: Store at minimum ambient temperature of 45 degrees F and maximum of 90 
degrees F, in ventilated area, and as required by manufacturer's instructions. 

1.8 ENVIRONMENTAL REQUIREMENTS 

A. Do not apply materials when surface and ambient temperatures are outside temperature ranges 
required by paint product manufacturer. 

B. Do not apply exterior coatings during rain or snow when relative humidity is outside humidity 
ranges, or moisture content of surfaces exceed those required by paint product manufacturer. 

C. Minimum Application Temperatures for Latex Paints: 45 degrees F for interiors; 50 degrees F for 
exterior; unless required otherwise by manufacturer's instructions. 

D. Minimum Application Temperature for Varnish Finishes: 65 degrees F for interior or exterior, 
unless required otherwise by manufacturer's instructions. 

E. Provide lighting level of 80 ft candle measured mid-height at substrate surface. 

1.9 SEQUENCING 

A. Sequence application to the following: 
1. Do not apply finish coats until paintable sealant is applied. 

1.10 WARRANTY 

A. Furnish five year manufacturer warranty for paints and coatings. 

PART 2 PRODUCTS 

2.1 PAINTS AND COATINGS 

A. Manufacturers: Paint 
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1. Glidden Coatings and Resins 
2. Benjamin Moore and Company 
3. Sherwin Williams Company 
4. Valspar Corporation 
5. Devoe Paint Co. 
6. Fuller-O’Brien. 
7. PPG Architectural Finishes. 

2.2 COMPONENTS 

A. Coatings: Ready mixed, except field catalyzed coatings. Prepare coatings: 
1. To soft paste consistency, capable of being readily and uniformly dispersed to homogeneous 

coating. 
2. For good flow and brushing properties. 
3. Capable of drying or curing free of streaks or sags. 

B. Accessory Materials: Linseed oil, shellac, turpentine, paint thinners and other materials not 
specifically indicated but required to achieve finishes specified; commercial quality. 

C. Patching Materials: Latex filler. 

D. Fastener Head Cover Materials: Latex filler. 

2.3 FINISHES 

A. Interior Paint System IPS-1: 
1. Enamel: 

a. 1st Coat; (Primer) 
1) Ferrous metal:  Red oxide primer. 
2) Galvanized metal:  Galvanized primer. 

b. 2nd Coat:  Ferrous Metal and Galvanized Metal:  Enamel Undercoater. 
c. 3rd Coat:  Odorless Alkyd Enamel, Semi-Gloss. 

2. Apply to the following interior surfaces: 
a. Hollow metal frames. 

B. Interior Transparent Finish System ITF: 
1. System ITF; Oil Stain and Satin Finish. 

a. 1st Coat: Open grained wood; Paste wood filler. 
b. 2nd Coat: Interior Oil Stain. 
c. 3rd Coat: Elkyd (Sanding Sealer). 
d. 4th and 5th Coat: Elkyd Satin Finish. 

2. Apply to the following interior surfaces: 
a. Exposed ends of existing wood trim cut in connection with the Work. 

PART 3 EXECUTION 

3.1 EXAMINATION 

A. Section 01 40 00 - Quality Requirements: Examination requirements. 

B. Verify surfaces and substrate conditions are ready to receive Work as instructed by product 
manufacturer. 
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C. Examine surfaces scheduled to be finished prior to commencement of work. Report conditions 
capable of affecting proper application. 

D. Test shop applied primer for compatibility with subsequent cover materials. 

3.2 PREPARATION 

A. Section 01 40 00 - Quality Requirements: Preparation requirements. 

B. Surface Appurtenances: Remove or mask fittings prior to preparing surfaces or finishing. 

C. Surfaces: Correct defects and clean surfaces capable of affecting work of this section. Remove or 
repair existing coatings exhibiting surface defects. 

D. Shop Primed Steel Surfaces: Sand and scrape to remove loose primer and rust. Feather edges to 
make touch-up patches inconspicuous. Clean surfaces with solvent. Prime bare steel surfaces. 

E. Interior Wood Items Scheduled to Receive Transparent Finish: Wipe off dust and grit prior to 
sealing, seal knots, pitch streaks, and sappy sections with sealer. Fill nail holes and cracks after 
sealer has dried; sand lightly between coats. 

3.3 EXISTING WORK 

A. Extend existing paint and coatings installations using materials and methods compatible with 
existing installations and as specified. 

3.4 APPLICATION 

A. Do not apply finishes to surfaces that are not dry. Allow applied coats to dry before next coat is 
applied. 

B. Apply each coat to uniform appearance. Apply each coat of paint slightly darker than preceding 
coat unless specified otherwise. 

C. Sand metal surfaces lightly between coats to achieve required finish. 

D. Vacuum clean surfaces of loose particles. Use tack cloth to remove dust and particles just prior to 
applying next coat. 

3.5 CLEANING 

A. Section 01 70 00 - Execution and Closeout Requirements: Final cleaning. 

B. Collect waste material which may constitute fire hazard, place in closed metal containers, and 
remove daily from site. 

END OF SECTION 
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