DEMOLITION NOTES DRIV=N DESIGN;

1. REMOVE ALL DASHED WALLS, WINDOWS, AND DOORS COMPLETELY. T
2. OWNER TO REMOVE ALL FURNISHINGS/ EQUIPMENT THAT THEY WISH TO RETAIN FROM THE AREAS OF
DEMOLITION/ CONSTRUCTION PRIOR TO THE START OF CONSTRUCTION WORK IN EACH AREA. OWNER TO ARCHITECT
/\/ COORDINATE WITH CONTRACTOR REGARDING THE TIME SCHEDULE FOR THIS TO BE COMPLETED. Driven Design Studio PLLC
3. PATCH AND FILL ANY HOLES IN THE WALL CAUSED BY THE REMOVAL OF DOORS, WINDOWS, OR WALLS TO 117 West Michigan Avenue
MATCH SURROUNDINGS. Battle Creek, Ml 49017

(269) 753-8040
4. CONTRACTOR IS RESPONSIBLE FOR PROTECTING ALL SURFACES NOT BEING REMODELED IN THE PROJECT AND . . .
IN THE PATH OF THE CONTRACTORS TRAVEL, SETUP AND/ OR PROJECT MATERIAL STORAGE. THE CONTRACTOR | COdy@drivendesignstudio.com
MUST RETURN THE AREAS DISTURBED AS REQUIRED FOR ACCESS TO ITS PRE-EXISTING CONDITION.

EMAIN

EXISTING 8" CMU WALL

5. ANY HAZARDOUS MATERIALS ARE TO BE REMOVED BY A LICENSED PROFESSIONAL IN THE STATE OF
MICHIGAN.

> 6. ALL SAFETY ISSUES RELATED TO DEMOLITION ARE THE RESPONSIBILITY OF THE CONTRACTOR AND MUST
CMU SOAP BLOCKS (EA. SIDE) —= COMPLY WITH ALL STATE, LOCAL, ENVIRONMENTAL AND LABOR LAWS DURING THE CONSTRUCTION OF THIS

PROJECT.
C8X11.5 LINTEL
7. SEQUENCE DEMOLITION WITH STRUCTURAL WORK TO ASSURE SAFETY, PROVIDE SHORING AS REQ'D TO
316 2 AT 12" ENSURE SAFE CONDITIONS EXIST. SHORING IS NOT SHOWN ON PLANS. STRUCTURAL ELEMENTS ARE TO
L=l REMAIN, UNLESS NOTED OTHERWISE, COORDINATE WITH ARCHITECTURAL AND STRUCTURAL DRAWINGS.
1/4" X 7" CONTINUOUS ————
STL. PLATE 8. ALL TRADES TO COORDINATE BETWEEN ONE ANOTHER TO AVOID CONFLICTS.

9. NOTATIONS ARE MADE IN VARIOUS PLACES ON THE DRAWINGS TO CALL ATTENTION TO DEMOLITION WHICH
IS REQUIRED. THESE DRAWINGS ARE NOT INTENDED TO SHOW EACH AND EVERY ITEM TO BE REMOVED.
CONTRACTOR SHALL REMOVE ALL MATERIALS RELATED TO THEIR RESPECTIVE TRADES AS REQUIRED TO PERMIT
THE CONSTRUCTION OF THE NEW WORK AS SHOWN.

\/\ 10. THE CONTRACTOR SHOULD TAKE CARE DURING THE PROJECT TO NOT INTERRUPT THE USE IN AREAS NOT IN
SCOPE.

11. PRIOR TO ANY DIGGING ON OR AROUND THE SITE UTILITIES ARE TO BE LOCATED USING MISS DIG.

m CMU WALL LINTEL 12. ALL RUBBISH AND DEBRIS FROM DEMOLITION IS TO BE REMOVED IMMEDIATELY FROM THE SITE AFTER
A0 1 1/2" = 10" DEMOLITION. COORDINATE ALL DEMOLITION, DUMPSTER LOCATIONS, BARRICADING, PEDESTRIAN
= PROTECTION MEASURES, ETC. WITH THE OWNER AND LOCAL MUNICIPALITY PRIOR TO COMMENCEMENT.
m SECOND FLOOR DEMOLITION PLAN 13. REMOVE ALL LIGHTING, WIRING, FIRE ALARM DEVICES, RECEPTACLES, AND SPEAKERS FROM WALLS AND
W 1/8" = 1-0" CEILINGS BEING REMOVED. COORDINATE WITH ARCHITECT AS REQUIRED. REMOVE ALL ABANDONED
EXPOSED CONDUIT AND WIRING BACK TO SOURCE. REMOVE WIRING BACK TO PANEL OR NEAREST

JUNCTION BOX. RE-LABEL CIRCUIT BREAKER AS SPARE, IN SCOPE OF WORK.

14. PROVIDE BLANK COVERPLATE OVER EMPTY OUTLET BOXES IF DEVICE IS REMOVED AND NOT REPLACED.

15. REMOVE ALL EXISTING HVAC, FIRE PROTECTION AND PLUMBING EQUIPMENT, PIPING BACK TO MAIN AND
‘ ALL ASSOCIATED ACCESSORIES. SANITARY, STORM, AND VENT STACKS TO REMAIN, CAP ANY UNUSED AREAS.

DEMO EXISTING AWNING COMPLETELY

EXISTING AWNING TO REMAIN, REMOVE EXISTING CLADDING ° 16. SALVAGE MATERIALS AS REQUIRED IF PART OF THE SCOPE IS MATCHING MATERIALS OR INFILL MATERIALS AS

—e }17- —— — 1 PART OF A RENOVATION PROJECT.
I
DEMO EXISTING CMU 17. REMOVE ALL CEILINGS AND FLOOR FINISHES IN AREAS OF DEMOLITION U.N.O.
A
DEMO DOORS AND WINDOWS | 18. AL EXISTING COLUMNS AND STRUCTURAL ELEMENTS TO REMAIN. ANY DISCREPANCIES THAT OCCUR IN THE THIS DOCUMENT IS THE EXCLUSIVE
IN THESE LOCATIONS i FIELD DURING DEMOLITION SHOULD BE BROUGHT TO THE ARCHITECT'S ATTENTION. PROPERTY OF DRIVEN DESIGN. THE
% DOCUMENT & THE INFORMATION IT
2 F 19. THE CONTRACTOR SHALL MAINTAIN THE JOB SITE TO BROOM CLEAN AT ALL TIMES. CONTAINS MAY NOT BE REFRODUCED
- . DEMO PORTION OF FLOOR | | OR USED FOR OTHER THAN THE
o AND FRAMING || I E====== 20. THE OWNER WILL MAINTAIN OCCUPANCY OF SPACES ADJACENT TO AREAS OF DEMOLITION. THE SPECIFIC PROJECT FOR WHICH IT WAS
— | ~ CONTRACTOR IS RESPONSIBLE FOR COORDINATING ALL POTENTIALLY DISRUPTIVE ACTIVITIES WITH THE PREPARED WITHOUT THE EXPLICIT
20412 A 277 |~ l . . OWNER. CONSENT OF DRIVEN DESIGN
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