Anthony Esson, Architect PO Box 479 Gaylord, Michigan 49734

Gaylord Community Schools SF3.7 GHS Site Improvements and Boiler Replacement

February 20, 2023 Project No. 284-20G

ADDENDUM NO. 2

This Addendum is being issued for the purpose of modifying and/or clarifying the original Bidding Documents dated January 27, 2023 and shall take precedence over them.

All work included herein shall be in accordance with the general requirements of the original bidding documents, except as specifically noted herein.

This Addendum is being sent to all known plan holders, suppliers, plan rooms, and governmental agencies having received Bidding Documents.

Supplemental Documents Issued:

Revised Document 00 41 13 - Bid Form - Stipulated Price

Item No. 1: Refer to revised Document 00 41 13 – Bid Form – Stipulated Price issued with addendum. Note clarifications to unit costs. Complete and submit this Bid Form in lieu of that included in the Project Manual.

END OF ADDENDUM NO. 2

GAYLORD COMMUNITY SCHOOLS PROJECT SF3.7 - 2023 SINKING FUND PROJECTS GHS Site Improvements and Boiler Replacement January 27, 2023

DOCUMENT 00 41 13 BID FORM – STIPULATED PRICE

To:	Gaylord Community Schools c/o Joe Hart, Business Manager
	615 South Elm Street Gaylord, Michigan 49735
Project:	Gaylord Community Schools Project SF3.7 – 2023 Sinking Fund Projects GHS Site Improvements and Boiler Replacement Project No. 284-20G
Date:	
Submitted I	by: (full name)
	(full address)
Estimator	(name and telephone)
Bid Catego	ry:
1. OF	FER
the abo	ving examined the Place of The Work and all matters referred to in the Instructions to Bidders and Contract Documents prepared by Anthony Esson, Architect dated January 27, 2023 for the ove mentioned project, we, the undersigned, hereby offer to enter into a Contract to perform the ork for the
	Stipulated Sum of: \$(numerical)
\$	dollars in vful (written) money of the United States of America.
law	rtul (written) money of the United States of America.

- We have included the required security deposit as required by the Instruction to Bidders.
- All applicable federal and/or State of Michigan taxes are included in the Bid Sum.
- We have included the costs of all required construction permits and inspections in the bid sum.
- We acknowledge that Liquidated Damages will be assessed for our failure to achieve Substantial Completion and/or obtain approval for occupancy from the Michigan Bureau of Construction Codes (where applicable) prior to the dates indicated in the Contract Documents.

GAYLORD COMMUNITY SCHOOLS PROJECT SF3.7 - 2023 SINKING FUND PROJECTS GHS Site Improvements and Boiler Replacement January 27, 2023

2.	COMBINED BID DEDUCT				
		If we are awarded a combination of multiple bid categories, a combined bid deduct in the amount stated below may be deducted from the total combined bid of the bid categories indicated:			
	De	educt \$ if awarded Bid Categories			
3.	UN	IIT PRICES			
	We offer the following Unit Prices for specific portions of the Work as provided in the Contract Documents (Refer to Specification Sections 23 25 00 – HVAC Water Treatment; 31 05 13 – Soils for Earthwork; 31 23 23 – Fill; and Section 32 05 16 – Aggregates for Exterior Improvements):				
	a.	Additional Chemical Water Treatment: \$ per Gallon.			
	b.	Provide Fill type S1: \$ per cubic yard.			
	c.	Remove unsatisfactory subgrade and replace with structural fill: \$ per cubic yard.			
	d.	Provide Fine Aggregate for base: \$ per cubic yard.			
4. ACCEPTANCE		CCEPTANCE			
	This offer shall be open to acceptance and is irrevocable for sixty (60) days from the bid closing date. If this bid is accepted by the Owner within the time period stated above, we will:				
	a.	Execute the Agreement within five (5) days of receipt of Notice of Award by the Construction Manager.			
	b.	Commence work within three (3) days after written Notice to Proceed by the Construction Manager.			
the require our failure		his bid is accepted within the time stated, and we fail to commence the Work or we fail to provide required Bond(s), the security deposit shall be forfeited as damages to the Owner by reason of r failure, limited in amount to the lesser of the face value of the security deposit or the difference tween this bid and the bid upon which a Contract is signed.			
	be unl	the event our bid is not accepted within the time stated above, the required security deposit shall returned to the undersigned, in accordance with the provisions of the Instructions to Bidders; less a mutually satisfactory arrangement is made for its retention and validity for an extended riod of time.			

5. CHANGES TO THE WORK

When the Architect establishes that the method of valuation for Changes in the Work will be net cost

percent (may not to exceed 10%) overhead and profit on the net cost of our own Work;

plus a percentage fee in accordance with General Conditions, our percentage fee will be:

percent (may not to exceed 10%) on the cost of work done by any Subcontractor.

GAYLORD COMMUNITY SCHOOLS PROJECT SF3.7 - 2023 SINKING FUND PROJECTS GHS Site Improvements and Boiler Replacement January 27, 2023

6.	ADDENDA				
	The following Addenda have been received have been considered and all costs are inc	 The modifications to the Bid Documents noted below luded in the Bid Sum. 			
	Addendum # Dated				
	Addendum # Dated				
	7. BID FORM SIGNATURE(S) The Corporate Seal of				
	(Bidder - print the full name of firm) was hereunto affixed in the presence of:				
	(Authorized signing officer	Title)			

(Seal)

If the Bid is a joint venture or partnership, add additional forms of execution for each member of the joint venture in the appropriate form or forms as above.

END OF BID FORM - STIPULATED PRICE