

Anthony Esson, Architect
PO Box 479
Gaylord, Michigan 49734

Gaylord Community Schools
GHS Auditorium Lighting Upgrades

May 26, 2026

Project No. 284-20M

ADDENDUM NO. 1

This Addendum is being issued for the purpose of modifying and/or clarifying the original Bidding Documents dated April 30, 2026 and shall take precedence over them.

All work included herein shall be in accordance with the general requirements of the original bidding documents, except as specifically noted herein.

This Addendum is being sent to all known plan holders, suppliers, plan rooms, and governmental agencies having received Bidding Documents.

Supplemental Documents Issued: None

Item No. 1: The Date of Substantial Completion as referenced in the Subcontract Agreement shall be October 2, 2026 after which Liquidated Damages as reference in the Subcontract Agreement may apply.

END OF ADDENDUM NO. 1